


INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : CLINTON

PROJECT(S)

- 0655098

0655098

3,313,301.00
3,520,426.54
3,770,033.95

DATE : 10/25/07
PAGE : 121 -1

% OVER
LOW BID

100.0000%
106.2513%
113.7848%

CALL ORDER 121 CONTRACT ID : IR-29134-A
LETTING DATE : 10/17/07 10:00 AM DISTRICT - 06
CONTRACT TIME : 10/31/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-1364963 ERBER & MILLIGAN CONSTR. CO.

3 35-0175870 BERNS CONSTRUCTION COMPANY INC

4  35-1917625 MILESTONE CONTRACTORS, L.P.

3,998,500.00

120.6803%



CALL ORDER 121

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29134-A

COUNTIES :

ROUTE : 28

CLINTON

DATE :
PAGE :

10/25/07
121 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

SECTION 0001 INTERCHANGE MODIFICATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH
RADIO

0003 105-07039 15.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 9.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 9.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP

0012 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0013 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0014 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0015 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0016 201-52370 LUMP
CLEARING RIGHT OF WAY

0017 202-01261 1.000 EACH

TESTING FOR ASBESTOS

|
|
I
|
+

( 1 ) 35-0918397
R

IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ R R

36600.

100.

2200.

100.

100.

100.

1.

1.

165665.

16566.

275.

00000

00000

00000

00000

00000

00000

-00000

-00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

| 2 ) 35-1364963 |
IERBER & MILLIGAN CONSTR. CO. |

| |
AMOUNT] UNIT PRICE AMOUNT]
| |
36600.00]  52500.00000 52500.00]
| |
200.00] 150.00000 300.00]
I |
33000.00] 1400.00000 21000.00]
| |
100.00] 150.00000 150.00]
| |
900.00] 100.00000 900.00]
| |
900.00] 200.00000 1800.00]
| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

I |

1.00] 1.00000 1.00]

| |
165665.00] 175000.00000 175000.00]|
| |
16566.00]  17000.00000 17000.00]
| |
275.00] 100.00000 100.00]
I |

T A

3 ) 35-0175870
ERNS CONSTRUCTION COMPANY

UNIT PRICE

188143.

20000.

275.

-00000

.00000

-00000

.00000

-00000

.00000

-00000

-00000

.00000

.00000

.00000

.00000

.00000

-00000

00000

00000

00000

AMOUN

50000.

800.

37500.

400.

2250.

2250.

1.

1.

188143.

20000.

275.

IN

T

00

00

00

00

00

00

.00

.00

.00

.00

.00

.00

00

00

00

00

00



CALL ORDER 121
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

CONTRACT
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID : IR-29134-A

ROUTE :
COUNTIES :

28
CLINTON

DATE :
PAGE :

10/25/07
121 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 202-02240 5012.900 SYS
PAVEMENT REMOVAL

0019 202-02241 440.000 LFT
GUARDRAIL, REMOVE
0020 202-51328 LUMP

PRESENT STRUCTURE, REMOVE PORTIONS

0021 202-51368 286.000 SYS
SLOPEWALL, REMOVE
0022 202-74040 2.000 EACH

SIGN AND SUPPORTS, WIDE FLANGE, REMOVE
0023 202-74045 34.000 EACH
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV
0024 202-93974 2.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER
DOUBLE ARM, REMOVE

0025 202-95027 2.000 EACH
IMPACT ATTENUATOR, REMOVE

0026 203-02000 6744.000 CYS
EXCAVATION, COMMON

0027 203-02070 2368.000 CYS
BORROW

0028 205-06937 508.000 LFT
TEMPORARY SILT FENCE

0029 206-51230 66.700 CYS

EXCAVATION, FOUNDATION, UNCLASSIFIED

0030 207-08263 15127.000 SYS
SUBGRADE TREATMENT, TYPE IA
0031 210-08372 1.000 EACH

ROADWAY WEATHER
RELOCATE

INFORMATION SYSTEM ,

0032 211-06467 158.000 CYS
AGGREGATE FOR END BENT BACKFILL

0033 211-07454 49.900 CYS
STRUCTURE BACKFILL

0034 301-07448 215.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0035 302-06464 3206.000 CYS
SUBBASE FOR PCCP

0036 304-07494 524.000 TON
WIDENING WITH HMA, TYPE C , TEMPORARY

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

1 ) 35-0918397 IC 2 ) 35-1364963 IC 3 ) 35-0175870
IETH RILEY CONSTRUCTION |ERBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
~ 10.00000 s0120.00] 9.60000 deisea 17.85000 89480
4.75000 2090.00’ 6.00000 2640 oo= 4.75000 2090
100000 . 00000 1ooooo.ool 165000.00000 165000.00: 10000000000 100000.
13.00000 3718.00I 12.00000 3432.oo= 12.30000 3517.
363.00000 726.00I 550.00000 1100.oo= 361.22000 722.
39.00000 1326.00I 50.00000 17oo.oo= 38.70000 1315.
1510.00000 3020.00I 1320.00000 264o.oo= 1509.36000 3018.

| |
500.00000 1ooo.ooI 1250.00000 2500.oo= 550.00000 1100.
20.00000 134880.00I 13.50000 91044.00} 23.90000 161181.
22.00000 52096.00I 13.50000 31968.00: 6.70000 15865.
2.00000 1016.00I 2.50000 127o.oo= 5.00000 2540.
70.00000 4669.00I 40.00000 2668.00: 65.00000 4335.
7.00000 105889.00I 5.00000 75635.00: 5.55000 83954
26776.00000 26776.00I 32000.00000 3zooo.oo= 26776.44000 26776.
| |

4400000 6952.00I 45.00000 7110.oo= 4400000 6952.
100.00000 4990.00I 45.00000 2245.50} 55.00000 2744.
60.00000 12900.00I 2400000 5160.oo= 81.50000 17522.
49.00000 157094.ool 37.50000 120225.00} 59.75000 191558.
130.00000 68120.00! 80.00000 41920.ooi 111.00000 58164.

IN

T

.27

.00

00

80

44

80

72

00

60

60

00

50

85

44

00

50

50

50

00



CALL ORDER 121

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29134-A

ROUTE : 28
COUNTIES : CLINTON

DATE :
PAGE :

10/25/07
121 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 306-08034 281.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0038 306-08041 1614.000 SYS
MILLING, PCCP , 1 1/2 IN.

0039 401-05467 1142.000 LFT
MILLED HMA CORRUGATIONS

0040 401-07328 23.000 TON
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0041 401-07398 41.000 TON
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm

0042 402-07434 229.000 TON
HMA SURFACE, TYPE C

0043 402-07439 31.000 TON
HMA INTERMEDIATE, TYPE C

0044 402-07442 435.000 TON
HMA BASE, TYPE C

0045 406-05521 3549.000 SYS
ASPHALT FOR TACK COAT

0046 501-06266 LUMP
PROFILOGRAPH, PCCP

0047 501-06320 3225.000 LFT
MILLED PCCP CORRUGATIONS

0048 501-06727 LUMP
CORING, PCCP

0049 501-08196 11758.000 SYS
QC/QA-PCCP, 12.5 IN.

0050 503-03489 454.000 EACH
RETROFITTED TIE BARS

0051 503-05240 5916.000 LFT
D-1 CONTRACTION JOINT

0052 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0053 601-06233 2.000 EACH
IMPACT ATTENUATOR, ED, W1, TL-3

0055 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0056 601-99105 188.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0057 602-06729 36.000 EACH

BARRIER DELINEATOR

1 ) 35-0918397 |
IETH RILEY CONSTRUCTION |
|

141.

163.

114.

190.

7.

993.

993.

53.

16.

11.

1800.

7850.

2400.

16.

12.

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

00000

50000

00000

00000

00000

25000

00000

2 ) 35-1364963 IC 3 ) 35-0175870
RBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUN
__________________ 215,001 375000 1083.78]  9.50000 2669
6456.00: 3.75000 6052.50: 9.50000 15333
1142.00I 1.50000 1713.00} 2.00000 2284
3243.00I 150.00000 3450.oo= 143_00000 3289.
eess.ool 100.00000 4loo.oo= 95.00000 3895.
26106.00I 72.00000 16488.00: 68.00000 15572.
5890.00I 125.00000 3875.00: 120.00000 3720.
33495.ool 60.00000 26100.00: 56.00000 24360.
3549.00I 0.25000 887.25: 0.25000 887.
993.00I 3000.00000 3ooo.oo= 3000.00000 3000.
6450.00I 1.25000 4031.25= 2.00000 6450.
993.00’ 1500.00000 1soo.oo= 2000.00000 2000.
623174.00I 70.00000 823060.00: 65.15000 766033.
7264.00: 16.00000 7264.00: 25.00000 11350.
68034.00I 9.00000 53244.00} 11.00000 65076.
7200.00I 2200.00000 8800.00: 1800.00000 7200.
157oo.ool 9650.00000 19300.00} 7850.00000 15700.
geoo.ool 2750.00000 1looo.oo= 2400.00000 9600.
3055.00I 18.50000 3478.00: 16.25000 3055.
432.00! 10.00000 360.00i 25.00000 900.

IN

T

.50

.00

.00

00

00

00

00

00

25

00

00

00

70

00

00

00

00

00

00

00



CALL ORDER 121

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29134-A

ROUTE : 28
COUNTIES : CLINTON

DATE :
PAGE :

10/25/07
121 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0058 605-06245 1244.000 SYS
CENTER CURB, B, CONCRETE

0059 609-09231 538.300 SYS
REINFORCED CONCRETE BRIDGE APPROACH, 12
5 IN.

0060 610-07486 151.000 TON
HMA FOR APPROACHES, TYPE A

0061 615-06515 5.000 EACH
MONUMENT, D

0062 616-02320 406.900 SYS
GEOTEXTILES

0063 616-06405 94.000 TON
RIPRAP, REVETMENT

0064 616-51367 320.200 SYS
SLOPEWALL, CONCRETE, 4 IN.

0065 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0066 621-06545 1.200 TON
FERTILIZER

0067 621-06553 408.000 LBS
SEED MIXTURE, R

0068 621-06557 192.000 LBS
SEED MIXTURE, T

0069 621-06565 10.000 TON
MULCHING MATERIAL

0070 621-06567 2.200 KGAL
WATER

0071 621-06574 548.600 SYS
SODDING

0072 701-06011 2.000 EACH
DYNAMIC PILE LOAD TEST

0073 701-96089 1448.000 LFT
PILE, CONCRETE, STEEL SHELL ENCASED, O.
250 IN., 14 IN.

0074 702-51005 82.400 CYS
CONCRETE, A, SUBSTRUCTURE

0075 702-51015 80.800 CYS

CONCRETE, B, FOOTINGS

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

UNIT PR

61.

62.

99.

140.

43.

55.

275.

635.

31.

480.

10.

10.

1600.

39.

570.

95.

ICE

00000

00000

.00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1364963 IC 3 ) 35-0175870

RBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUN
_________________ 75834.00] 8000000 99520.00]  65.15000 81046
33643.75: 80.00000 43064.00: 62.50000 33643

| |
14949.00I 75.00000 11325.00} 70.00000 10570
7oo.ooI 175.00000 875.00: 140.00000 700.
2034.50I 3.00000 1220.70} 3.00000 1220.
4o42.ooI 25.00000 2350.00} 50.00000 4700.
17611.00I 75.00000 24015.00} 52.00000 16650.
550.ooI 350.00000 7oo.oo= 275.00000 550.

| |
762.00I 650.00000 7so.oo= 635.00000 762.
12648.00I 3.75000 153o.oo= 3.34000 1362.
768.00: 4.25000 816.00: 3.98000 764.
4800.00I 500.00000 sooo.ooi 480.00000 4800.
22.oo= 10.00000 zz.ooi 10.00000 22.
5486.00I 5.00000 2743.00} 4.65000 2550.
3200.00I 4500.00000 9ooo.oo= 1600.00000 3200.
56472.00I 35.00000 soeso.ooi 39.05000 56544

| |
46968.00I 475.00000 3914o.oo= 570.00000 46968.
7676.00! 350.00000 28280.00! 95.00000 7676.

IN

T

.60

.75

.00

00

70

00

40

00

00

72

16

00

00

99

00

40

00

00



CALL ORDER 121
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

CONTRACT
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID : IR-29134-A

ROUTE :
COUNTIES :

28
CLINTON

DATE :
PAGE :

10/25/07
121 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0076 702-51863 256.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0077 703-51030 4612.000 LBS
REINFORCING STEEL

0078 703-51032 161331.000 LBS

REINFORCING STEEL, EPOXY COATED

0079 703-97936 2122.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0080 704-51002 573.900 CYS
CONCRETE, C, SUPERSTRUCTURE

0081 706-05732 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBC

0082 706-51020 55.300 CYS
CONCRETE, C, RAILING
0083 708-51813 100.000 SFT

PNEUMATICALLY PLACED MORTAR

0084 708-51814 100.000 SFT
WELDED STEEL WIRE FABRIC

0085 709-51821 LUMP
SURFACE SEAL

0086 711-01786 48.000 EACH
STRUCTURAL STEEL DRILLING, 1 IN. DIA.
HOLE

0087 711-51038 LUMP
STRUCTURAL STEEL

0088 711-51877 LUMP
JACKING AND SUPPORTING BEAMS

0089 715-05048 4284.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0090 715-05053 430.000 LFT

PIPE, UNDERDRAIN OUTLET, 6 IN.

0091 715-05156 32.000 LFT
PIPE, TYPE 2, CIRCULAR, 30 IN.

0092 715-05169 39.000 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0093 715-05175 6.000 LFT
PIPE, TYPE 3, CIRCULAR, 30 IN.

0094 715-05407 40.000 LFT

PIPE, END BENT DRAIN, 6 IN.

1 ) 35-0918397 IC 2 ) 35-1364963 IC 3 ) 35-0175870
IETH RILEY CONSTRUCTION |ERBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
1450000 sr1z.00] 16.00000 d0ss.00] 14.50000 3712
1.00000 4612 oo= 1.00000 4612 oo= 0.85000 3920
1.00000 161331.00I 0.95000 153264.45: 0.90000 145197.
10.00000 21220.00I 12.00000 25464.00: 10.00000 21220.
490.00000 281211.00I 49500000 284080.50: 494..00000 283506.
1500.00000 eooo.ool 1500.00000 eooo.ooi 1500.00000 6000.
475.00000 26267.50I 475.00000 26267.50: 475.00000 26267.
86.00000 8600.00I 160.00000 1eooo.oo= 86.00000 8600.
12.75000 1275.00I 10.00000 1ooo.oo= 12.75000 1275.
22620.00000 zzezo.ool 1250000000 12500.00} 11500.00000 11500.
30.00000 144o.ooI 35.00000 1eso.oo= 30.00000 1440.

| |

241950 .00000 241950.ool 330000.00000 3soooo.oo= 241050.00000 241050.
1900000000 19000.00I 25000.00000 zsooo.ool 19000.00000 19000.
3.00000 12852.00I 7.75000 33201.00} 5.55000 23776.
17.00000 7310.00I 17.50000 7525.oo= 15.00000 6450.
100.00000 3zoo.ool 80.00000 2560.00: 120.00000 3840.
35.00000 1365.00I 45.00000 1755.oo= 80.00000 3120.
100.00000 eoo.ool 80.00000 480.00: 500.00000 3000.
4.00000 160.00! 15.00000 soo.ooi 4.00000 160.

IN

T

.00

.20

90

00

60

00

50

00

00

00

00

00

00

20

00

00

00

00

00



CALL ORDER 121
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

CONTRACT
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID : IR-29134-A

ROUTE :
COUNTIES :

28
CLINTON

DATE :
PAGE :

10/25/07
121 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0095 715-46005 2.000 EACH
PIPE END SECTION, 15 IN.

0096 715-46030 2.000 EACH
PIPE END SECTION, 30 IN.

0097 715-97122 700.000 LFT
PIPE, PVC, 2 IN.

0098 718-06528 11.000 EACH
OUTLET PROTECTOR, 1

0099 718-06532 3000.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0100 718-52610 386.000 CYS
AGGREGATE FOR UNDERDRAINS

0101 718-99153 4827.000 SYS

GEOTEXTILES FOR UNDERDRAIN

0102 720-95422 1.000 EACH
MANHOLE, J4
0103 801-01093 4.000 EACH

TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0104 801-03290
CONSTRUCTION SIGN, C

0105 801-06203 20985.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0106 801-06207 38973.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

4.000 EACH

0107 801-06640 25.000 EACH
CONSTRUCTION SIGN, A

0108 801-06645 12.000 EACH
CONSTRUCTION SIGN, B

0109 801-06710 200.000 DAY
FLASHING ARROW SIGN

0110 801-06775 LUMP
MAINTAINING TRAFFIC

0111 801-07023 4.000 EACH

ENERGY ABSORBING TERMINAL, CZ, TL-2

0112 801-07119 108.000 LFT
BARRICADE, 111-B
0113 801-08401 614.000 LFT

TEMPORARY TRAFFIC BARRIER, TYPE 2

1 ) 35-0918397 IC 2 ) 35-1364963 IC 3 ) 35-0175870
IETH RILEY CONSTRUCTION |ERBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
""" 510.00000  1020.00]  300.00000  600.00]  500.00000 1000
1100.00000 2200.00’ 700.00000 14oo.oo= 1000.00000 2000
2.60000 1820.00I 4.00000 2800.00: 2.60000 1820
675.00000 7425.00I 675.00000 7425.oo= 730.00000 8030.
1.05000 3150.00I 2.00000 eooo.ooi 1.00000 3000.
35.00000 13510.00I 45.00000 1737o.oo= 33.00000 12738.
2.00000 9654.00I 2.00000 9654.00: 1.10000 5309.
5790.00000 5790.ool 3200.00000 3zoo.oo= 4200.00000 4200.
1150.00000 4eoo.ool 750.00000 3ooo.oo= 1150.00000 4600.

| |
165.00000 660.00I 250.00000 1ooo.oo= 165.00000 660.
0.20000 4197.00I 0.15000 3147.75} 0.20000 4197.
1.00000 38973.00I 1.00000 38973.00: 0.88000 34296.
| |

170.00000 4250.00’ 180.00000 4500.oo= 170.00000 4250.
40.00000 480.00I 50.00000 eoo.ooi 40.00000 480.
15.00000 3ooo.ooI 12.00000 24oo.oo= 15.00000 3000.
57074.75000 57074.75I 60000 .00000 eoooo.ooi 275000.00000 275000.
5500.00000 2zooo.ool 3750.00000 1sooo.oo= 4950.00000 19800.
16.00000 1728.00I 13.50000 1458.00: 16.00000 1728.
50.00000 30700.00! 20.00000 12280.00i 100.00000 61400.

IN

T

.00

.00

.00

00

00

00

70

00

00

00

00

24

00

00

00

00

00

00

00



CALL ORDER 121
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : IR-29134-A
DISTRICT :

ROUTE : 28
COUNTIES : CLINTON

DATE :
PAGE :

10/25/07
121 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0114 801-08508 670.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

0115 801-09133 2.000 EACH
TEMPORARY CHANGEABLE MESSAGE SIGN

0116 802-05701 448.500 LFT
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0117 802-05706 31.500 LFT
SIGN POST, SQUARE, 3, UNREINFORCED
ANCHOR BASE

0118 802-07057 544.000 SFT
SIGN, PANEL, WITH LEGEND

0119 802-07158 2.000 EACH
CANTILEVER TRAFFIC SIGN SUPPORT
FOUNDATION, 1

0120 802-08456 4.000 EACH

WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VIII

0121 802-76025 236.100 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0122 802-76035 165.500 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0123 802-76095 812.000 LBS
STRUCTURAL STEEL, BREAKAWAY

0124 802-76140 2.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER
DOUBLE ARM

0125 808-01428 58.000 LFT

TEMPORARY TRANSVERSE MARKINGS, WHITE,
STOP LINE, 24 IN.

0126 808-03632 7353.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0127 808-05534 7507.000 LFT
LINE, EPOXY, SOLID, WHITE, 8 IN.

0128 808-06194 610.000 LFT
LINE, EPOXY, SOLID, WHITE, 12 IN.

IC 1 ) 35-0918397 IC 2 ) 35-1364963 IC 3 ) 35-0175870

IRIETH RILEY CONSTRUCTION IERBER & MILLIGAN CONSTR. CO. |BERNS CONSTRUCTION COMPANY

| | |

| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
e e e

| 50.00000 33500.00] 2400000 16080.00] 100.00000 67000.
I I I

|  10234.00000 20468.00] 5000.00000 10000.00]  10234.00000 20468.
| | |

| 16.00000 7176.00] 19.00000 8521.50] 15.03000 6740.
| | |

| | |

I 16.00000 504.00] 21.00000 661.50] 15.25000 480.
I I I

I 12.00000 6528.00] 19.00000 10336.00] 12.00000 6528.
| | |

| 3037.00000 6074.00] 6000.00000 12000.00] 3036.46000 6072.
I I I

| 385.00000 1540.00] 385.00000 1540.00] 385.01000 1540.
I I I

I 20.00000 4722 .00] 19.00000 4485.90] 18.52000 4372.
I I I

| 20.00000 3310.00] 20.00000 3310.00] 19.25000 3185.
| | |

| | |

| 2.00000 1624.00] 4.75000 3857.00] 2.04000 1656.
| | |

|  18225.00000 36450.00]  20500.00000 41000.00]  18224.36000 36448.
| | |

| | |

| 4.00000 232.00] 6.00000 348.00] 3.60000 208.
I I I

| 0.50000 3676.50] 0.45000 3308.85] 0.39000 2867.
| | |

I 1.00000 7507.00] 0.90000 6756.30] 0.80000 6005.
| | |

| 1.50000 915.00] 4.75000 2897.50] 1.36000 829.
| | |

IN

T

00

00

96

38

00

92

04

57

88

48

72

80

67

60

60



CALL ORDER 121
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : IR-29134-A
DISTRICT :

ROUTE : 28

COUNTIES : CLINTON

DATE :
PAGE :

10/25/07
121 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0129 808-06716 15000.000 LFT
LINE, REMOVE

0130 808-74805 146.000 LFT
TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

0131 808-74807 7.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

0132 808-75996 84.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0133 808-75998 84.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0134 701-06027 2.000 EACH
TEST PILE

0135 701-06012 2.000 EACH
TEST PILE, RESTRIKE

0136 503-05310 118.600 LFT
TERMINAL JOINT

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-0175870

UNIT PRICE

125.

35.

500.

760.

190.

.20000

75000

00000

00000

00000

ERNS CONSTRUCTION COMPANY

AMOUN

604 .

3003.
1000.
1520.
22534.

3,770,033.

( 1 ) 35-0918397 IC 2 ) 35-1364963 I

RIETH RILEY CONSTRUCTION IERBER & MILLIGAN CONSTR. CO. |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o

0.30000 4500.00] 0.45000 6750.00]

| |

3.50000 511.00] 9.50000 1387.00]

| |

| |

125.00000 875.00] 155.00000 1085.00]

| |

| |

26.00000 2184.00] 15.00000 1260.00]

I I

17.00000 1428.00] 2400000 2016.00]

| |

500.00000 1000.00] 2500.00000 5000.00]

| |

760.00000 1520.00] 2500.00000 5000.00]

| |

140.00000 16604.00] 160.00000 18976.00]

| |

$ 3,313,301.00] $ 3,520,426.54]

____________________________ A
$ 3,313,301.00] $ 3,520,426.54]

3,770,033.

IN

T

.00

.50

.00

80

00

00

00

00

95

95




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/07
PAGE : 121 -10

PAVEMENT REMOVAL

28
CALL ORDER 121 CONTRACT ID : IR-29134-A : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 | 1(C )
|[MILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
SECTION 0001 INTERCHANGE MODIFICATION
| | |
0001 105-06845 LUMP | 65000.00000 65000.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-06899 2.000 EACH | 100.00000 200.00] |
RADIO | | |
0003 105-07039 15.000 MOS | 2300.00000 34500.00] |
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 100.00000 100.00] |
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 9.000 MOS | 125.00000 1125.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08523 9.000 MOS | 125.00000 1125.00] |
RADIO SERVICE | | |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0011 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP | | |
0012 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0013 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0014 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT | | |
0015 110-01001 LUMP | 202000.00000 202000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0016 201-52370 LUMP | 25000.00000 25000.00] |
CLEARING RIGHT OF WAY | | |
0017 202-01261 1.000 EACH | 2600.00000 2600.00] |
TESTING FOR ASBESTOS | | |
0018 202-02240 5012.900 SYS | 9.24000 46319.20] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -11
TABULATION OF BIDS
ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 l ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-02241 440.000 LFT | 4.92000 2164.80] |
GUARDRAIL, REMOVE | | |
0020 202-51328 LUMP | 176972.24000 176972.24] |
PRESENT STRUCTURE, REMOVE PORTIONS I | |
0021 202-51368 286.000 SYS | 33.33000 9532.38] |
SLOPEWALL, REMOVE | | |
0022 202-74040 2.000 EACH | 373.87000 747.74] |
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0023 202-74045 34.000 EACH | 40.05000 1361.70] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0024 202-93974 2.000 EACH | 1562 .19000 3124.38] |
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM, REMOVE I I |
0025 202-95027 2.000 EACH | 517.50000 1035.00] |
IMPACT ATTENUATOR, REMOVE I I |
0026 203-02000 6744.000 CYS | 18.51000 124831.44] |
EXCAVATION, COMMON I I |
0027 203-02070 2368.000 CYS | 19.90000 47123.20] |
BORROW I I |
0028 205-06937 508.000 LFT | 2.79000 1417.32] |
TEMPORARY SILT FENCE | | |
0029 206-51230 66.700 CYS | 55.83000 3723.86| |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0030 207-08263 15127.000 SYS | 10.85000 164127.95] |
SUBGRADE TREATMENT, TYPE IA I I |
0031 210-08372 1.000 EACH | 27713.62000 27713.62] |
ROADWAY WEATHER INFORMATION SYSTEM , | | |
RELOCATE I I |
0032 211-06467 158.000 CYS | 103.75000 16392.50] |
AGGREGATE FOR END BENT BACKFILL | | |
0033 211-07454 49.900 CYS | 36.20000 1806.38]| |
STRUCTURE BACKFILL I | |
0034 301-07448 215.000 TON | 4768000 10251.20] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0035 302-06464 3206.000 CYS | 51.78000 166006.68| |
SUBBASE FOR PCCP I | |
0036 304-07494 524.000 TON | 103.62000 54296.88| |
WIDENING WITH HMA, TYPE C , TEMPORARY | I |
0037 306-08034 281.000 SYS | 5.87000 1649_47] |
| | |

MILLING, ASPHALT, 1 1/2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -12
TABULATION OF BIDS
ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 | ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 306-08041 1614.000 SYS | 3.29000 5310.06] |
MILLING, PCCP , 1 1/2 IN. | | |
0039 401-05467 1142.000 LFT | 3.02000 3448 .84 |
MILLED HMA CORRUGATIONS I | |
0040 401-07328 23.000 TON | 214.56000 4934.88] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0041 401-07398 41.000 TON | 128.34000 5261.94] |
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0042 402-07434 229.000 TON | 10425000 23873.25] |
HMA SURFACE, TYPE C I I |
0043 402-07439 31.000 TON | 159.67000 4949.77| |
HMA INTERMEDIATE, TYPE C I | |
0044 402-07442 435.000 TON | 74.39000 32359.65| |
HMA BASE, TYPE C I I |
0045 406-05521 3549.000 SYS | 0.20000 709.80] |
ASPHALT FOR TACK COAT I | |
0046 501-06266 LUMP | 2753.03000 2753.03] |
PROFILOGRAPH, PCCP I I |
0047 501-06320 3225.000 LFT | 2.59000 8352.75] |
MILLED PCCP CORRUGATIONS I | |
0048 501-06727 LUMP | 129500000 1295.00] |
CORING, PCCP | | |
0049 501-08196 11758.000 SYS | 65.50000 770149.00] |
QC/QA-PCCP, 12.5 IN. I I |
0050 503-03489 454.000 EACH | 15.53000 7050.62] |
RETROFITTED TIE BARS | | |
0051 503-05240 5916.000 LFT | 9.08000 53717.28] |
D-1 CONTRACTION JOINT I I |
0052 601-01522 4.000 EACH | 1863.00000 7452.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0053 601-06233 2.000 EACH | 8124.75000 16249.50] |
IMPACT ATTENUATOR, ED, Wi, TL-3 I | |
0055 601-94689 4.000 EACH | 248400000 9936.00] |
GUARDRAIL END TREATMENT, 0S I I |
0056 601-99105 188.000 LFT | 16.82000 3162.16] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0057 602-06729 36.000 EACH | 12.42000 447.12] |
BARRIER DELINEATOR I I |
0058 605-06245 1244000 SYS | 5325000 66243.00] |
| | |

CENTER CURB, B, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -13
TABULATION OF BIDS
ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT
SET-ASIDE -
| 4 ) 35-1917625 | ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0059 609-09231 538.300 SYS | 99.12000 53356.30] |
REINFORCED CONCRETE BRIDGE APPROACH, 12 | | |
5 IN. I | |
0060 610-07486 151.000 TON | 78.73000 11888.23] |
HMA FOR APPROACHES, TYPE A I I |
0061 615-06515 5.000 EACH | 14490000 724.50] |
MONUMENT, D | I |
0062 616-02320 406.900 SYS | 1.92000 781.25] |
GEOTEXTILES I I |
0063 616-06405 94.000 TON | 48_70000 4577.80] |
RIPRAP, REVETMENT I I |
0064 616-51367 320.200 SYS | 77.13000 24697.03] |
SLOPEWALL, CONCRETE, 4 IN. I I |
0065 621-01004 2.000 EACH | 284.63000 569.26] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0066 621-06545 1.200 TON | 657.23000 788.68]| |
FERTILIZER I I |
0067 621-06553 408.000 LBS | 3.46000 1411_68| |
SEED MIXTURE, R I | |
0068 621-06557 192.000 LBS | 4.12000 791.04] |
SEED MIXTURE, T | | |
0069 621-06565 10.000 TON | 496.80000 4968.00]| |
MULCHING MATERIAL I I |
0070 621-06567 2.200 KGAL | 10.35000 22.77] |
WATER | | |
0071 621-06574 548.600 SYS | 4.81000 2638.77] |
SODDING I I |
0072 701-06011 2.000 EACH | 4063.09000 8126.18] |
DYNAMIC PILE LOAD TEST | | |
0073 701-96089 1448000 LFT | 50.99000 73833.52] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. I I |
0074 702-51005 82.400 CYS | 725.00000 59740.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0075 702-51015 80.800 CYS | 325.00000 26260.00] |
CONCRETE, B, FOOTINGS I I |
0076 702-51863 256.000 EACH | 7.39000 1891.84] |
FIELD DRILLED HOLE IN CONCRETE I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -14
TABULATION OF BIDS

ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT :

SET-ASIDE -
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0077 703-51030 4612.000 LBS | 0.88000 4058.56] |

REINFORCING STEEL | | |
0078 703-51032 161331.000 LBS | 0.94000 151651 .14] |
REINFORCING STEEL, EPOXY COATED I I |
0079 703-97936 2122.000 EACH | 13.68000 29028.96] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0080 704-51002 573.900 CYS | 725.00000 416077.50] |
CONCRETE, C, SUPERSTRUCTURE I I |
0081 706-05732 4.000 EACH | 1649.58000 6598.32| |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0082 706-51020 55.300 CYS | 473.37000 26177.36] |
CONCRETE, C, RAILING I | |
0083 708-51813 100.000 SFT | 207.00000 20700.00] |
PNEUMATICALLY PLACED MORTAR I I |
0084 708-51814 100.000 SFT | 5.18000 518.00] |
WELDED STEEL WIRE FABRIC I | |
0085 709-51821 LUMP |  10999.98000 10999.98] |
SURFACE SEAL I I |
0086 711-01786 48_.000 EACH | 28.15000 1351.20] |
STRUCTURAL STEEL DRILLING, 1 IN. DIA. | | |
HOLE | | |
0087 711-51038 LUMP | 217030.77000 217030.77] |
STRUCTURAL STEEL | | |
0088 711-51877 LUMP |  17241.18000 17241.18] |
JACKING AND SUPPORTING BEAMS I I |
0089 715-05048 4284.000 LFT | 3.16000 13537.44] |
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0090 715-05053 430.000 LFT | 16.82000 7232.60] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0091 715-05156 32.000 LFT | 85.19000 2726.08| |
PIPE, TYPE 2, CIRCULAR, 30 IN. | I |
0092 715-05169 39.000 LFT | 33.16000 1293._24] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0093 715-05175 6.000 LFT | 102 .66000 615.96| |
PIPE, TYPE 3, CIRCULAR, 30 IN. I I |
0094 715-05407 40.000 LFT | 32.13000 1285.20] |
PIPE, END BENT DRAIN, 6 IN. I I |
0095 715-46005 2.000 EACH | 302.06000 604.12] |
I I |

PIPE END SECTION, 15 IN.



TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -15
TABULATION OF BIDS
ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT :
SET-ASIDE -
IC 4 ) 35-1917625 | ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 715-46030 2.000 EACH | 1116.92000 2233.84] |
PIPE END SECTION, 30 IN. | | |
0097 715-97122 700.000 LFT | 0.61000 427.00] |
PIPE, PVC, 2 IN. I I |
0098 718-06528 11.000 EACH | 698.63000 7684.93] |
OUTLET PROTECTOR, 1 | | |
0099 718-06532 3000.000 LFT | 1.09000 3270.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0100 718-52610 386.000 CYS | 36.33000 14023.38] |
AGGREGATE FOR UNDERDRAINS I I |
0101 718-99153 4827.000 SYS | 1.86000 8978.22| |
GEOTEXTILES FOR UNDERDRAIN I | |
0102 720-95422 1.000 EACH | 4472 .98000 4472 .98 |
MANHOLE, J4 I I |
0103 801-01093 4.000 EACH | 119025000 4761.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0104 801-03290 4.000 EACH | 170.78000 683.12] |
CONSTRUCTION SIGN, C I | |
0105 801-06203 20985.000 LFT | 0.21000 4406.85| |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0106 801-06207 38973.000 LFT | 0.91000 35465.43| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0107 801-06640 25.000 EACH | 175.95000 4398.75] |
CONSTRUCTION SIGN, A | | |
0108 801-06645 12.000 EACH | 41_40000 496.80] |
CONSTRUCTION SIGN, B I I |
0109 801-06710 200.000 DAY | 15.53000 3106.00] |
FLASHING ARROW SIGN | | |
0110 801-06775 LUMP | 195558.81000 19555881 | |
MAINTAINING TRAFFIC I | |
0111 801-07023 4.000 EACH | 5123.25000 20493.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0112 801-07119 108.000 LFT | 16.56000 1788.48| |
BARRICADE, 111-B I | |
0113 801-08401 614.000 LFT | 138.22000 84867.08| |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0114 801-08508 670.000 LFT | 41_87000 28052.90] |
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/07
PAGE : 121 -16

TRANSVERSE MARKINGS, EPOXY, STOP LINE,

ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT

SET-ASIDE -
IC 4 ) 35-1917625 l ) 1C )
IMILESTONE CONTRACTORS, L.P. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0115 801-09133 2.000 EACH | 10592.19000 21184.38] |

TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0116 802-05701 448.500 LFT | 15.56000 6978.66| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0117 802-05706 31.500 LFT | 15.78000 497.07] |
SIGN POST, SQUARE, 3, UNREINFORCED | I |
ANCHOR BASE I I |
0118 802-07057 544.000 SFT | 12.42000 6756.48| |
SIGN, PANEL, WITH LEGEND I I |
0119 802-07158 2.000 EACH | 3142.74000 6285_48]| |
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0120 802-08456 4.000 EACH | 398.49000 1593.96] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VIII I | |
0121 802-76025 236.100 SFT | 19.17000 4526.04] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0122 802-76035 165.500 SFT | 19.92000 3206.76] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0123 802-76095 812.000 LBS | 2.11000 1713.32] |
STRUCTURAL STEEL, BREAKAWAY I I |
0124 802-76140 2.000 EACH | 18862.22000 37724.44] |
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
DOUBLE ARM | | |
0125 808-01428 58.000 LFT | 3.08000 178.64] |
TEMPORARY TRANSVERSE MARKINGS, WHITE, | I |
STOP LINE, 24 IN. | | |
0126 808-03632 7353.000 LFT | 0.40000 2941 _20] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0127 808-05534 7507.000 LFT | 0.83000 6230.81] |
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0128 808-06194 610.000 LFT | 1.41000 860.10] |
LINE, EPOXY, SOLID, WHITE, 12 IN. I | |
0129 808-06716 15000.000 LFT | 0.31000 4650.00]| |
LINE, REMOVE I I |
0130 808-74805 146.000 LFT | 3.36000 490.56] |
| | |

| | |

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 121 -17
TABULATION OF BIDS
ROUTE : 28
CALL ORDER : 121 CONTRACT ID : IR-29134-A COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT :
SET-ASIDE -
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0131 808-74807 7.000 EACH | 129.38000 905.66] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0132 808-75996 84.000 EACH | 7.45000 625.80] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0133 808-75998 84.000 EACH | 37.00000 3108.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0134 701-06027 2.000 EACH | 2019.21000 4038.42] |
TEST PILE I I |
0135 701-06012 2.000 EACH | 868.75000 1737.50] |
TEST PILE, RESTRIKE I | |
0136 503-05310 118.600 LFT | 263.93000 31302.10] |
TERMINAL JOINT I I |
SECTION TOTALS I $ 3,998,500.00] $ | $
------------------------------------------ A e
CONTRACT TOTALS I $ 3,998,500.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07

PAGE : 125 -1
VENDOR RANKING

CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/13/09 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : IN55001
IN55001
0710586
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2231526 WALSH CONSTR COMPANY $ 15,377,464.48 100.0000%
2 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 16,649,757.19 108.2737%
3 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 16,980,420.77 110.4241%



CALL ORDER : 125

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

1R-29152-B

: GREENFIELD DISTRICT

COUNTIES :

ROUTE : 65

MARITON

DATE :
PAGE :

10/25/07
125 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

SECTION 0001 INTERCHANGE MODIFICATION

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07040 15.000
FIELD OFFICE, C

0003 105-09198 45.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 15.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08441 1.000
QUALITY ADJUSTMENTS, PCCP

0009 109-08443 1.000

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 109-08463 1.000
PROJECT ESTIMATE ADJUSTMENT
0012 110-01001
MOBILIZATION AND DEMOBILIZATION
0013 201-52370
CLEARING RIGHT OF WAY

0014 202-02240 5925.000
PAVEMENT REMOVAL

0015 202-02240 2900.000
PAVEMENT REMOVAL , BRICK

0016 202-02286 3.000
PRESENT STRUCTURE, REMOVE

0017 202-04089 17.000

SIGN, SHEET, REMOVE
0018 202-04997
RAILROAD , BRIDGE SCREEN WALL

DOL

LUMP

LUMP

SYS

SYS

EACH

EACH

LUMP

( 1 ) 36-2231526
ALSH CONSTR COMPANY

1000186.
3500.
350.
150.

1.

1.

1.
767000.
614000.
15.

13.
310000.
90.

250000.

34000

00000

00000

00000

00000

.00000

-00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 31-1323837

AMOUNT| UNIT PRICE AMOUNT=

| |
1000186.34] 230000.00000 230000.00]
52500.ool 1900.00000 28500.00:
15750.00I 165.00000 7425.oo=
2250.00I 200.00000 3ooo.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.00I 1.00000 1.oo=

| |

1.oo= 1.00000 1.oo=
1.ooI 1.00000 1.oo=
767000.00’ 85000000000 ssoooo.ooi
614000.00I 64000 .00000 64ooo.oo=
88875.00I 2.60000 15405.00}
377oo.ool 5.00000 14soo.oo=
930000.00I 730000.00000 2190000.00}
1530.00I 36.00000 612.00:
zsoooo.ooi 450000.00000 4soooo.ooi

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

268464.

1746.

226.

7.

1.

1.

1.

849021.

679216.

16.

32.

973170.

25.

298729.

73000

67000

52000

37000

00000

.00000

-00000

.00000

-00000

00000

00000

04000

82000

64000

74000

70000

62000

30000

AMOUN

268464.

26200.

10193.

1160.

1.

1.

1.

849021.

679216.

98592.

94946.

2919512.

435.

298729.

T

73

05

40

55

00

.00

.00

.00

.00

00

00

04

82

00

00

10

54

30



CALL ORDER : 125

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

1R-29152-B

: GREENFIELD DISTRICT

ROUTE : 65

COUNTIES : MARION

DATE :
PAGE :

10/25/07
125 -3

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0019 202-05826 3.000

EACH

UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, OVER 10000 GAL LONS CAPACITY

0020 202-06580 100.000
CONTAMINATED SOIL, REMOVE

0021 202-07603 1.000
TESTING FOR WASTE, C

0022 202-51368 900.000
SLOPEWALL, REMOVE

0023 202-74050 2.000
SIGN, OVERHEAD, REMOVE

0024 202-74055 4.000
OVERHEAD SIGN STRUCTURE, BOX TRUSS,
REMOVE

0025 202-74085 1.000

OVERHEAD SIGN STRUCTURE, TWIN
CANTILEVER, REMOVE

0026 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE ,
LOCATION NO. 1

0027 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE ,
LOCATION NO. 2

0028 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE ,
LOCATION NO. 3

0029 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE ,
LOCATION NO. 4

0030 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE ,
LOCATION NO. 5

0031 202-82069
UNDERPASS CIRCUITRY, REMOVE

0032 202-90747 1260.000
RETAINING WALL, REMOVE

0033 202-91385 92.000
INLET, REMOVE

0034 202-93047 22.000

MANHOLE, REMOVE

CYS

EACH

SYS

EACH

EACH

EACH

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LFT

EACH

EACH

( 1 ) 36-2231526 |
WALSH CONSTR COMPANY |
|

65.
225.
16.
125.

3628.

1200.

1800.
1800.
1800.
1800.

1200.
85.
125.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 1800.
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 250.
|

00000

00000

00000

00000

40000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2

) 31-1323837

1C

|

AMOUNT|  UNIT PRICE AMOUNT]
12000.00] 9000.00000 27000.00]
I |

| |
6500.00] 90.00000 9000.00]
I |

225.00] 1700.00000 1700.00]

| |
14400.00] 9.00000 8100.00]
I |

250.00] 100.00000 200.00]

| |
14513.60] 3500.00000 14000.00]
I |

| |
1200.00] 1200.00000 1200.00]
I |

I |
1800.00] 1600.00000 1600.00]
| |

I |
1800.00] 1600.00000 1600.00]
I |

| |
1800.00] 1600.00000 1600.00]
I |

I |
1800.00] 1600.00000 1600.00]
I |

I |
1800.00] 1600.00000 1600.00]
| |

I |
1200.00] 1000.00000 1000.00]
| |
107100.00] 47.00000 59220.00]
I |
11500.00] 700.00000 64400.00]
| |
5500.00] 700.00000 15400.00]
I |

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

7438.

83.

297.

52.

87.

3052.

1009.

1455.

1455.

1455.

1455.

1455.

840.

103.

351.

704.

05000

68000

25000

56000

12000

42000

62000

49000

49000

49000

49000

49000

49000

71000

86000

16000

AMOUN

22314.

8368.

297.

47304.

174.

12209.

1009.

1455.

1455.

1455.

1455.

1455.

840.

130674.

32371.

15491.

T

15

00

25

00

24

68

62

49

49

49

49

49

49

60

12

52



CALL ORDER : 125

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

1R-29152-B

: GREENFIELD DISTRICT

ROUTE : 65

COUNTIES : MARION

DATE :
PAGE :

10/25/07
125 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0035 202-94793 50.000
BARRIER, MEDIAN, CONCRETE, REMOVE

0036 202-96133 4838.000

PIPE, REMOVE
0037 202-97909

TRAFFIC SIGNAL INTERCONNECT, REMOVE

0038 203-02000
EXCAVATION, COMMON

0039 205-03371 100.000
SEDIMENT, REMOVE

0040 205-03662
IRRIGATION, LANDSCAPE

36800.000

0041 205-06933 4.000
TEMPORARY DITCH INLET PROTECTION
0042 205-06937 4850.000

TEMPORARY SILT FENCE
0043 207-08263 36095.000
SUBGRADE TREATMENT, TYPE IA

0044 207-08266 1065.000
SUBGRADE TREATMENT, TYPE 111

0045 210-07644 6594 .000
CONDUIT , PVC, CONCRETE ENCASED, 3

0046 210-08372 1.000
ROADWAY WEATHER INFORMATION SYSTEM

0047 211-07454 10755.400
STRUCTURE BACKFILL

0048 213-04324 100.000
FLOWABLE FILL

0049 301-07448 1335.000
COMPACTED AGGREGATE, NO. 53, BASE

0050 303-01180 75.000
COMPACTED AGGREGATE, NO. 53

0051 303-04489 1045.000
COMPACTED CRUSHED AGGREGATE, 8

0052 304-07493 44.000
WIDENING WITH HMA, TYPE B

0053 304-07783 465.000
HMA PATCHING, TYPE D

0054 305-07458 593.000

PCC BASE, 10 IN.

LFT
LFT
LUMP
CYS
CYS
LUMP
EACH
LFT
SYS
SYS
EACH
IN.
EACH
CYS
CYS
TON
TON
TON
TON
TON

SYS

10.

3800.

17.

25.

140050.

110.

5.

28000.

25.

100.

35.

45.

24.

240.

160.

95.

64000

55000

00000

00000

00000

.00000

-00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 1 ) 36-2231526
WALSH CONSTR COMPANY

2

) 31-1323837

1C

AMOUNT| UNIT PRICE AMOUNT:
2500.00] 25.00000 1250.00]
48380 00: 25.00000 120950.00:
3800.00I 4000.00000 4000.00:
649152.00I 22.00000 809600.00:
2555.00I 14.00000 1400.00I
140050.00I 150000.00000 150000.00:
440.00I 80.00000 320.00:
24250.00I 1.25000 6062.50:
288760.00I 8.00000 288760.00:
8520.00I 2.50000 2662.50:
62643.00I 10.00000 65940.00:
28000.00: 30000.00000 30000.00:
268885.00I 20.00000 215108.00:
10000.00: 115.00000 11500.00:
46725.00I 55.00000 73425.00:
3375.00I 40.00000 3000.00:
25080.00I 16.00000 16720.00=
10560.00I 145.00000 6380.00:
74400.00I 125.00000 58125.00:
56335.00! 55.00000 32615.00i

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

38.

3335.

12.

37.

114935.

301.

3.

9.

13.

8.

25501.

24.

134.

20.

21.

18.

140.

90.

96.

88000

95000

38000

32000

52000

93000

22000

20000

79000

74000

79000

47000

34000

55000

98000

42000

13000

AMOUN

185343.

3335.

473984 .

3795.

114935.

1205.

17072.

358423.

14079.

54070.

25501.

266088.

13479.

27327.

1600.

19384.

6203.

42045.

57005.

T

.00

78

32

00

00

38

28

00

35

30

80

79

60

00

45

50

75

12

30

09



CALL ORDER

- 125

LETTING DATE :

10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

1R-29152-B

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

65

MARITON

DATE :
PAGE :

10/25/07
125 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0055 305-09174
PCC BASE, 4
0056 306-08034

IN.

QUANTITY

163.000

14770.000

MILLING, ASPHALT, 1 1/2 IN.

0057 306-08041
MILLING, PCCP
0058 401-07321
QC/QA-HMA, 2,
0059 401-07328
QC/QA-HMA, 3,
0060 401-07390
QC/QA-HMA, 2,
0061 401-07398
QC/QA-HMA, 3,
0062 401-07407
QC/QA-HMA, 2,
0063 401-07408
QC/QA-HMA, 3,
0064 401-07423
QC/QA-HMA, 2,
0065 401-07424
QC/QA-HMA, 3,
0066 401-07429
QC/QA-HMA, 5,
mm
0067 406-05520

2.000

, TUNNEL FLOOR

64,
70,
64,
70,
64,
64,
64,
64,

76,

1720.000
SURFACE, 9.5 mm
1915.000
SURFACE, 9.5 mm
2605.000

INTERMEDIATE, 19.

1425.000

INTERMEDIATE, 19.

4175.000
BASE, 25.0 mm
2280.000
BASE, 25.0 mm
3185.000
BASE, 19.0 mm
1800.000
BASE, 19.0 mm
4510.000

TON
TON
TON
0 mm
TON
0 mm
TON
TON
TON
TON

TON

INTERMEDIATE, 0G19.0

30.300

ASPHALT FOR TACK COAT

0068 501-03707

RAISED CORRUGATED

0069 502-06331
PCCP, 14 IN.
0070 503-05240

76.000

ISLAND, CONCRETE

120.000

262.000

D-1 CONTRACTION JOINT

0071 506-06333

120.000

PCCP PATCHING, FULL DEPTH

0072 601-01522

1.000

GUARDRAIL TRANSITION TYPE TGB

0073 601-02800

2.000

GUARDRAIL TRANSITION, TGT

TON

SYS

SYS

LFT

SYS

EACH

EACH

( 1 ) 36-2231526
WALSH CONSTR COMPANY

53.93000

63.09000
48.84000
54.44000
43.06000
81000
46.81000
47.83000

53.68000

356.15000

120.00000
120.00000
.00000
.00000
.00000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 46.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| -00000
I

2

) 31-1323837

1C

AMOUNT| UNIT PRICE AMOUNT:
14670.00] 41.00000 6683.00]
51695 oo= 0.75000 11077 50=

2ooo.ool 30000.00000 eoooo.ooi
92759.60I 55.00000 94eoo.oo=
120817.35I 63.00000 120645.00:
127228.20I 50.00000 130250.00}
77577.00I 55.00000 78375.00:
179775.50 I 4400000 183700.00 :
106726.80I 48.00000 10944o.oo=
149089.85I 49.00000 156065.00:
86094.00I 48.00000 86400.00:
242096.80: 55.00000 248050.00:
| |

| |

10791.35] 500.00000 15150.00]
9120.ool 70.00000 5320.oo=
144oo.ooI 82.00000 9840.00:
6550.00I 26.00000 6812.00:
234oo.ool 115.00000 13800.00:
2ooo.ooI 2300.00000 2300.00}
2450.00! 1700.00000 3400.00!

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

770.
54.
64.
49.
54.
43.
47.
63.
59.

53.

387.
112.
98.
18.
111.
2049.

1255.

UNIT PRICE

97000

83000

33000

09000

57000

44000

80000

63000

66000

29000

30000

76000

81000

95000

98000

61000

AMOUN

94548.

124149.

128504.

77078.

181904.

108163.

203203.

107334.

242006.

11734.

8534.

11851.

4928.

13434.

2049.

2511.

T

.82

.30

.16

40

45

65

25

75

20

00

00

60

89

80

20

22

00

98

22



CALL ORDER : 125
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

1R-29152-B

: GREENFIELD DISTRICT

COUNTIES :

DATE :
PAGE :

10/25/07
125 -6
ROUTE : 65
MARITON

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0074 601-06246 1.000 EACH
IMPACT ATTENUATOR, R2, W1, TL-3

0075 601-94689 1.000 EACH
GUARDRAIL END TREATMENT, OS

0076 601-99105 654.750 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0077 601-99106 306.250 LFT
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN

0078 602-06729 4.000 EACH
BARRIER DELINEATOR

0079 602-08472 40.000 LFT
CONCRETE BARRIER, 33 IN.

0080 603-06045 2610.000 LFT
FENCE, CHAIN LINK, 48 IN.

0081 604-03643 592.000 SYS
BRICK PAVERS , ROADWAY

0082 604-03643 163.000 SYS
BRICK PAVERS , WALK

0083 604-07894 10.000 SYS
CURB RAMP, CONCRETE, A

0084 604-07896 55.000 SYS
CURB RAMP, CONCRETE, B

0085 604-07897 145.000 SYS
CURB RAMP, CONCRETE, C

0086 604-07898 12.000 SYS
CURB RAMP, CONCRETE, D

0087 604-07900 165.000 SYS
CURB RAMP, CONCRETE, F

0088 604-07901 85.000 SYS
CURB RAMP, CONCRETE, G

0089 604-07902 55.000 SYS
CURB RAMP, CONCRETE, H

0090 604-07903 100.000 SYS
CURB RAMP, CONCRETE, K

0092 604-91531 7847.000 SYS
SIDEWALK, CONCRETE, 4 IN.

0093 605-06120 510.000 LFT
CURB, CONCRETE

0094 605-06140 9935.000 LFT

CURB AND GUTTER, CONCRETE

( 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
WALSH CONSTR COMPANY ISUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
 17250.00000 17250.00]  19000.00000 19000.00] 1843400000 18434.00
2500.00000 2500 oo= 3250.00000 3250 oo= 2562.48000 2562.48
20.00000 13095.00I 22.00000 14404.50} 18.45000 12080.14
28.00000 8575.00I 30.00000 9187.50: 28.70000 8789.38
20.00000 so.ool 27.00000 1os.oo= 8.20000 32.80
130.00000 szoo.ool 90.00000 3eoo.oo= 159.17000 6366.80
12.00000 31320.00I 17.00000 4437o.oo= 10.25000 26752.50
100.00000 59200.ool 60.00000 35520.00} 119.10000 70507.20
110.00000 17930.00I 75.00000 12225.00} 121.21000 19757.23
140.00000 14oo.ool 105.00000 1050.oo= 126.02000 1260.20
140.00000 77oo.ooI 97.00000 5335.00} 157.18000 8644 .90
160.00000 23200.00’ 105.00000 15225.00} 123.70000 17936.50
150.00000 1800.00I 91.00000 1092.oo= 202.18000 2426.16
14500000 23925.00’ 76.00000 1254o.oo= 15660000 25839.00
14500000 12325.00I 98.00000 8330.00: 155.71000 13235.35
245_00000 13475.00I 270.00000 14850.00: 15738000 8655.90
190.00000 19000.00I 130.00000 1sooo.oo= 141.42000 14142 .00
32.00000 251104.00I 36.75000 288377.25: 4419000 346758.93
42.00000 21420.00I 22.00000 11220.00} 28.58000 14575.80
24.00000 238440.00! 22.00000 218570.00i 31.87000 316628.45



CALL ORDER : 125
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

1R-29152-B

: GREENFIELD DISTRICT

ROUTE : 65

COUNTIES : MARION

DATE :
PAGE :

10/25/07
125 -7

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0095 605-06145 2405.000 LFT
CURB AND GUTTER, B, CONCRETE

0096 605-06155 412.000 LFT
CURB AND GUTTER, CONCRETE, MODIFIED

0098 605-95635 1743.000 LFT
CURB, CONCRETE, INTEGRAL, MODIFIED

0099 610-07712 4125.000 SYS
PCCP FOR APPROACHES, 6 IN.

0100 610-07788 505.000 TON
HMA FOR APPROACHES, TYPE D

0101 611-03671 5.000 EACH
TRASH RECEPTACLE

0102 615-06336 2.000 EACH
MONUMENT , GATEWAY, MARKET STEET

0103 615-06336 1.000 EACH
MONUMENT , GATEWAY, WASHINGTON STREET

0104 615-06336 1.000 EACH
MONUMENT , HISTORIC, RELOCATE

0105 615-06505 51.000 EACH
MONUMENT, B

0106 615-06510 1.000 EACH
MONUMENT, C

0107 615-06515 4.000 EACH
MONUMENT, D

0108 619-05926 LUMP
ENVIRONMENTAL CONTROL

0109 619-51859 LUMP

PAINT STEEL BRIDGE , MARKET ST.
RAILROAD BRIDGE

0110 619-61000 LUMP
CLEAN STEEL BRIDGE , MARKET ST.
RAILROAD BRIDGE

0111 621-01004 8.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0112 621-01597
EROSION CONTROL, MAT

0113 621-06545 1.500 TON
FERTILIZER

4200.000 SYS

( 1 ) 36-2231526 |
WALSH CONSTR COMPANY |
|

34.
45.
120.
1000.
35000.

225000.

560.
500.
150.
30000.

50000.
190000.

450.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 5500.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 1100.
I

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

2

) 31-1323837

1C

|

AMOUNT|  UNIT PRICE AMOUNT]
55315.00] 17.00000 40885.00]
I |
15656.00] 17.00000 7004.00]
I |
59262.00] 20.00000 34860.00]
I |
185625.00]| 30.50000 125812.50]
I |
60600.00] 120.00000 60600.00]
| |
5000.00] 1300.00000 6500.00]
I |
70000.00]  45000.00000 90000.00]
| |
225000.00| 240000.00000 240000.00]
I |
5500.00]  12500.00000 12500.00]
| |
28560.00] 550.00000 28050.00]
I |

500.00] 450.00000 450.00]

I |

600.00]| 150.00000 600.00]

I |
30000.00] 6000.00000 6000.00]
I |
50000.00]  42000.00000 42000.00]
I |

I |
190000.00] 250000.00000 250000.00]
| |

I |
3600.00] 350.00000 2800.00]
| |

| |
8400.00] 2.00000 8400.00]
I |
1650.00] 650.00000 975.00]
| |

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

UNIT PRICE

29.

54.

104.

2122.

47683.

251885.

10041.

573.

512.

153.

3074.

51249.

179373.

461.

1009.

74000

01000

46000

45000

87000

82000

99000

50000

75000

97000

57000

50000

25000

-59000

62000

AMOUN

225802.

52525.

10612.

95366.

251885.

10041.

29273.

512.

615.

3074.

51249.

179373.

3690.

6678.

1514.

T

.10

.24

.38

50

05

30

90

87

82

49

50

00

97

57

50

00

00

43



CALL ORDER : 125
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : IR-29152-B
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

65

MARITON

DATE :
PAGE :

10/25/07
125 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0114 621-06554 555.000 LBS
SEED MIXTURE, U

0115 621-06565 7.400 TON
MULCHING MATERIAL

0116 621-06567 8.000 KGAL
WATER

0117 621-06570 675.000 CYS
TOP SOIL

0118 621-06575 1992.000 SYS
SODDING, NURSERY

0119 621-93073 10000.000 GAL

UNDERGROUND STORAGE TANK, LIQUID WASTE
DISPOSAL, C

0120 621-98038 67.000 CYS
MULCH, HARDWOOD SHREDDED BARK

0121 622-05635 38.000 EACH
PLANT, CONIFEROUS EVERGREEN, PROSTRATE,
BROAD SPREADING, SEMISPREADING, OVER 24
TO 36 IN.

0122 622-05641 96.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48
IN.

0123 622-05645 19.000 EACH
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER
72 TO 96 IN.

0124 622-05652 63.000 EACH
PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 3.5 IN.

0125 622-05654 3291.000 EACH
PLANT, PERENNIAL , 1 GALLON

0126 622-06573 8.000 EACH
IRRIGATION , WATER METER AND TAP

0127 702-03607 6.000 EACH
CORED HOLE IN CONCRETE

0128 702-51863 138.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0129 703-06029 3600.000 LBS

REINFORCING BARS, EPOXY COATED
0130 706-04683 133.000
RAILING , CONCRETE, 33 IN.

LFT

1C
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

3 ) 05-0558668

UNIT PRICE

768.

10.

23.

82.

138.

87.

322.

702.

10.

2566.

256.

13.

166.

73000

.04000

-89000

65000

37000

12000

87000

12000

92000

92000

25000

18000

.16000

54000

AMOUN

16017.

14023.

8900.

5537.

5258.

8363.

6134.

44233.

35937.

20535.

1537.

1818.

4176.

22149.

IC 1 ) 36-2231526 IC 2 ) 31-1323837

IWALSH CONSTR COMPANY Is

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e e
| 8.00000 4440.00] 4.00000 2220.00]
| | |
| 950.00000 7030.00] 500.00000 3700.00]
| | |
| 10.00000 80.00] 90.00000 720.00]
| | |
| 25.00000 16875.00] 30.00000 20250.00]
| | |
| 5.00000 9960.00] 3.10000 6175.20]
| | |
| 0.80000 8000.00] 1.25000 12500.00]
| | |
| | |
| 90.00000 6030.00]| 100.00000 6700.00]
| | |
I 135.00000 5130.00] 100.00000 3800.00]
| | |
| | |
| | |
I 85.00000 8160.00] 95.00000 9120.00]
| | |
| | |
| 315.00000 5985_00] 400.00000 7600.00]
| | |
| | |
| 685.00000 43155.00]| 1000.00000 63000.00]|
| | |
| | |
| 11.00000 36201.00] 17.00000 55947.00]
| | |
| 500.00000 4000.00] 1900.00000 15200.00]
| | |
| 125.00000 750.00] 900.00000 5400.00]
| | |
| 25.00000 3450.00] 13.00000 1794.00]|
| | |
| 1.00000 3600.00] 1.50000 5400.00]
| | |
| 90.00000 11970.00] 97.00000 12901.00]
| | |

T

.20

.68

.00

75

68

00

55

06

52

53

56

72

36

50

84

00

82



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -9
TABULATION OF BIDS

ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0131 706-08499 130.000 SYS | 225.00000 29250.00] 200.00000 26000.00] 9499000 12348.70
REINFORCED CONCRETE MOMENT SLAB, 13 1/2 | | |
IN. I | |
0132 709-07733 LUMP |  24000.00000 24000.00]  12000.00000 12000.00]  18859.84000 18859.84
ANTI-GRAFFITI COAT , SEAL COAT RESISTAN | I |
0133 709-51821 LUMP | 4000.00000 4000.00]| 7500.00000 7500.00] 4099.97000 4099.97
SURFACE SEAL | I |
0134 712-03812 9.000 EACH | 1200.00000 10800.00] 1600.00000 14400.00] 3122.84000 28105.56
BENCH I I |
0136 714-05562 3075.000 SFT | 60.00000 184500.00| 100.00000 307500.00] 119.20000 366540.00
RETAINING WALL I I |
0137 714-96642 LUMP |  20000.00000 20000.00] 0.01000 0.01]  69970.15000 69970.15
TEMPORARY RETAINING WALL I I |
0138 715-03025 1.000 EACH |  75000.00000 75000.00] 125000.00000 125000.00| 189667.11000 189667.11
SANITARY MANHOLE , SIPHON, DOWNSTREAM | I |
0139 715-03025 1.000 EACH | 165000.00000 165000.00] 200000.00000 200000.00] 258637 .09000 258637.09
SANITARY MANHOLE , SIPHON, UPSTREAM I I |
0140 715-03025 1.000 EACH | 101000.00000 101000.00|]  80000.00000 80000.00] 110911.26000 110911.26
SANITARY MANHOLE , SPECIAL, NO. 903 I I |
0141 715-03025 1.000 EACH |  85000.00000 85000.00] 3600.00000 3600.00] 27165.85000 27165.85
SANITARY MANHOLE , STANDARD, 48 IN. | | |
0142 715-03025 1.000 EACH |  10000.00000 10000.00] 5200.00000 5200.00]  30043.98000 30043.98
SANITARY MANHOLE , STANDARD, 60 IN. | | |
0143 715-03025 3.000 EACH |  40000.00000 120000.00]  13000.00000 39000.00] 18745.66000 56236.98
SANITARY MANHOLE , STANDARD, 84 IN. I I |
0144 715-04612 56.000 LFT | 85.00000 4760.00] 450.00000 25200.00] 387.52000 21701.12
PIPE , SANITARY SEWER, 20 IN., | | |
0145 715-04612 8.000 LFT | 900.00000 7200.00] 5000.00000 40000.00] 2082.78000 16662.24
PIPE , SANITARY SEWER, 48 IN., RCP I I |
0146 715-04612 418.000 LFT | 1000.00000 418000.00] 1600.00000 668800.00] 110843000 463323.74
PIPE , SANITARY SEWER. 66 IN | I |
0147 715-05024 132.000 LFT | 98.00000 12936.00] 116.00000 15312.00] 92.04000 1214928
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0148 715-05048 14599.000 LFT | 6.00000 87594 .00] 7.00000 102193.00] 5.18000 7562282
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0149 715-05149 2805.000 LFT | 40.00000 112200.00] 65.00000 182325.00] 38.44000 107824.20
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0150 715-05151 1133.000 LFT | 45_00000 50985.00] 63.00000 71379.00] 41.70000 47246.10
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -10
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0151 715-05152 1006.000 LFT | 55.00000 55330.00] 66.00000 66396.00] 46.49000 46768.94
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0152 715-05154 1800.000 LFT | 70.00000 126000.00]| 77.00000 138600.00] 53.35000 96030.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0153 715-05156 488.000 LFT | 85.00000 41480.00] 97.00000 47336.00] 86.28000 42104.64
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0154 715-05159 779.000 LFT | 135.00000 105165.00]| 125.00000 97375.00] 123.92000 9653368
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0155 715-05165 1440.000 LFT | 250.00000 360000.00] 240.00000 345600.00] 272.39000 392241.60
PIPE, TYPE 2, CIRCULAR, 72 IN. I I |
0156 715-05203 426.000 LFT | 8.00000 3408.00] 8.00000 3408.00] 22.13000 9427.38
PIPE, TYPE 4, CIRCULAR, 4 IN. I | |
0157 715-05217 177.000 LFT | 45_00000 7965.00] 60.00000 10620.00] 38.55000 6823.35
PIPE, TYPE 5, CIRCULAR, 12 IN. I I |
0158 715-05218 38.000 LFT | 80.00000 3040.00] 65.00000 2470.00] 47 .55000 1806.90
PIPE, TYPE 5, CIRCULAR, 15 IN. I | |
0159 715-05411 56.000 LFT | 50.00000 2800.00] 335.00000 18760.00] 222.69000 12470.64
PIPE, SANITARY SEWER, 12 IN. , HDPE I I |
SIPHON I | |
0160 715-05413 24.000 LFT | 260.00000 6240.00] 140.00000 3360.00] 198.12000 475488
PIPE, SANITARY SEWER, 18 IN. , RCP | | |
0161 715-05417 755.000 LFT | 260.00000 196300.00]| 400.00000 302000.00] 274.49000 207239.95
PIPE, SANITARY SEWER, 30 IN. | | |
0162 715-05428 103.000 LFT | 90.00000 9270.00] 105.00000 10815.00] 123.94000 12765.82
PIPE, SLOTTED VANE DRAIN, 12 IN. I I |
0163 715-05711 20.000 LFT | 100.00000 2000.00] 205.00000 4100.00] 193.06000 3861.20
PIPE, SANITARY SEWER, 6 IN. | | |
0164 715-94533 15.000 EACH | 1800.00000 27000.00] 1000.00000 15000.00] 4261.00000 63915.00
ADJUST WATER SERVICE LINE,COMMERCIAL I I |
0165 715-94534 15.000 EACH | 1800.00000 27000.00] 900.00000 13500.00] 4261.00000 63915.00
ADJUST WATER SERVICE LINE,RESIDENTIAL | I |
0166 716-07630 94.000 LFT | 825.00000 77550.00] 2800.00000 263200.00] 1115_65000 104871.10
PIPE INSTALLATION, TRENCHLESS, 12 IN. , | I |
AND 20 IN. HDPE SINGLE STEEL CASING I I |
0167 716-07634 48.000 LFT | 780.00000 37440.00] 1150.00000 55200.00] 1071.86000 51449 _28
PIPE INSTALLATION, TRENCHLESS, 30 IN. , | | |
IN STEEL CASING I I |
0168 718-52610 1340.000 CYS | 28.00000 37520.00] 34.00000 45560.00]| 35.89000 48092.60
I I |

AGGREGATE FOR UNDERDRAINS



CALL ORDER : 125
LETTING DATE :

SET-ASIDE :

10/17/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : IR-29152-B

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

65

MARITON

DATE :
PAGE :

10/25/07
125 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0169 720-01092 2.000 EACH
MANHOLE, J15, MODIFIED

0170 720-03194 14.000 EACH
MANHOLE , M15

0171 720-04721 4.000 EACH
MANHOLE, K , 15

0172 720-04815 1.000 EACH
DRYWELL

0173 720-06607 4.000 EACH
SLOTTED DRAIN CLEANOUT

0174 720-08559 3.000 EACH
BEST MANAGEMENT PRACITICES

0175 720-08559 4.000 EACH
BEST MANAGEMENT PRACITICES , OIL AND
DEBRIS HOOD

0176 720-44000 80.000 EACH
CASTING, ADJUST TO GRADE

0177 720-44040 10.000 EACH
CASTING, 7, FURNISH AND ADJUST TO GRADE

0178 720-45075 2.000 EACH
INLET, R13

0179 720-45410 46.000 EACH
MANHOLE, C4

0180 720-91110 1.000 EACH
MANHOLE, N4

0181 720-92883 2.000 EACH
MANHOLE, M4, MODIFIED

0182 720-93409 15.000 EACH
INLET, B15, MODIFIED

0183 720-93411 10.000 EACH
INLET, C15, MODIFIED

0184 720-93501 2.000 EACH
MANHOLE, L4

0185 720-94612 5.000 EACH
MANHOLE, K4

0186 720-95335 3.000 EACH
MANHOLE, M4

0187 720-95422 11.000 EACH

MANHOLE, J4

1C
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

3 ) 05-0558668

UNIT PRICE

528.

965.

19345.

2660.

356.

570.

2172.

2748.

47714.

83437.

2281.

2322.

4742.

3783.

8347.

3138.

-89000

.66000

.71000

59000

71000

81000

62000

93000

13000

53000

57000

69000

31000

18000

18000

91000

81000

95000

07000

AMOUN

135431.

17090.

528.

3862.

58037.

10642.

28554.

5701.

4345.

126434.

47714.

166874.

34217.

23221.

9485.

18919.

25043.

34518.

IC 1 ) 36-2231526 IC 2 ) 31-1323837

IWALSH CONSTR COMPANY Is

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
| Tae0.00000 9200.00]  5100.00000 10200.00]  3540.89000 7081
I 1400000000 196000.00: 12400.00000 173600.00:
I 6000.00000 24ooo.ool 5400.00000 21600.00:
I 4000.00000 4ooo.ooI 4200.00000 4zoo.oo=
I 3000.00000 1zooo.ool 850.00000 34oo.oo=
I 32000.00000 geooo.ool 17100.00000 51300.00}
I 2200.00000 ssoo.ool 22000.00000 ssooo.ooi
| | |
| | |
I 750.00000 60000.00] 300.00000 24000.00]
I 1200.00000 1zooo.ool 675.00000 6750.00:
I 2200.00000 4400.00I 2850.00000 57oo.oo=
I 2800.00000 128800.00I 3230.00000 148580.00:
I 16000.00000 1eooo.ool 12300.00000 12300.00}
I 15000.00000 3oooo.ool 10600.00000 21zoo.oo=
I 2300.00000 34500.ool 3100.00000 46500.00:
I 2400.00000 24ooo.ooI 3000.00000 3oooo.oo=
I 1000000000 zoooo.ool 7900.00000 15800.00:
I 6000.00000 3oooo.ool 5500.00000 27500.00}
I 14000.00000 4zooo.ooI 10100.00000 30300.00}
i 5000.00000 55000.00! 4750.00000 52250.00!

T

.78

24

84

59

84

43

48

40

30

06

22

69

62

70

80

82

05

85

77



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -12
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0188 720-98174 52.000 EACH | 2100.00000 109200.00] 3000.00000 156000.00] 2301.68000 119687.36
INLET, B15 | | |
0189 720-98555 13.000 EACH | 2300.00000 29900.00] 3000.00000 39000.00] 2352.93000 30588.09
INLET, C15 I | |
0190 728-98377 LUMP | 9600.00000 9600.00]  17000.00000 17000.00] 8199.93000 8199.93
MASONRY COATING | | |
0191 801-02595 15.000 EACH | 210.00000 3150.00] 200.00000 3000.00] 194.75000 2921.25
CONTROLLER, RESET TIMING I | |
0192 801-03290 2.000 EACH | 890.00000 1780.00] 1000.00000 2000.00] 609.87000 1219.74
CONSTRUCTION SIGN, C I I |
0193 801-04308 22.000 EACH | 600.00000 13200.00] 340.00000 7480.00] 712.37000 15672.14
ROAD CLOSURE SIGN ASSEMBLY I | |
0194 801-06207 46667.000 LFT | 0.85000 39666.95| 0.80000 37333.60] 0.81000 37800.27
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0195 801-06211 28.000 EACH | 110.00000 3080.00] 70.00000 1960.00] 100.45000 2812.60
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0196 801-06212 23.000 EACH | 170.00000 3910.00] 90.00000 2070.00] 131.20000 3017.60
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) | | |
0197 801-06218 561.000 LFT | 7.00000 3927.00] 5.00000 2805.00] 6.46000 3624.06
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
0198 801-06625 104.000 EACH | 165.00000 17160.00] 195.00000 20280.00] 144.52000 15030.08
DETOUR ROUTE MARKER ASSEMBLY | | |
0199 801-06640 241.000 EACH | 100.00000 24100.00] 150.00000 36150.00] 102.50000 24702.50
CONSTRUCTION SIGN, A I I |
0200 801-06645 61.000 EACH | 30.00000 1830.00] 65.00000 3965.00] 30.75000 1875.75
CONSTRUCTION SIGN, B | | |
0201 801-06710 810.000 DAY | 1400000 11340.00] 30.00000 24300.00] 15.37000 12449.70
FLASHING ARROW SIGN I I |
0202 801-06775 LUMP | 1189000.00000 1189000.00] 1362000.00000 1362000.00] 524730.04000 524730.04
MAINTAINING TRAFFIC I I |
0203 801-07118 180.000 LFT | 34.00000 6120.00] 34.00000 6120.00] 30.75000 5535.00
BARRICADE, 111-A I | |
0204 801-07119 60.000 LFT | 40.00000 2400.00] 40.00000 2400.00] 36.90000 2214.00
BARRICADE, 111-B I I |
0205 801-08401 1305.000 LFT | 26.00000 33930.00] 41_.00000 53505.00] 30.68000 40037.40
| | |

TEMPORARY TRAFFIC BARRIER, TYPE 2



CALL ORDER : 125
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : IR-29152-B
DISTRICT : GREENFIELD DISTRICT

ROUTE : 65

COUNTIES : MARION

DATE :
PAGE :

10/25/07
125 -13

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0206 801-08508 1395.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

0207 801-09087 456.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
12 IN.

0208 801-09133 7.000 EACH
TEMPORARY CHANGEABLE MESSAGE SIGN

0209 801-94295 21.000 EACH
SIGNAL HEAD, RELOCATE

0210 802-03126 2.000 EACH
OVERHEAD SIGN, RELOCATE

0211 802-05701 1154.250 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0212 802-05702 268.000 LFT
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0213 802-05703 35.000 LFT
SIGN POST, SQUARE, 3, REINFORCED ANCHOR
BASE

0214 802-07057 1154.000 SFT
SIGN, PANEL, WITH LEGEND

0215 802-07059 97.000 EACH
SIGN, SHEET, AND SUPPORTS, REMOVE

0216 802-07151 2.000 EACH

WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VII

0217 802-07158 3.000 EACH
CANTILEVER TRAFFIC SIGN SUPPORT
FOUNDATION, 1

0218 802-07271 1.000 EACH
BOX TRUSS SIGN FOUNDATION, V-A

0219 802-07275 1.000 EACH
BOX TRUSS SIGN FOUNDATION, V-C

0220 802-08479 1.000 EACH
OVERHEAD SIGN STRUCTURE, BOX TRUSS

0221 802-76025 892.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

1 ) 36-2231526 |
ALSH CONSTR COMPANY |
|

( 2 ) 31-1323837
SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

1C

3 ) 05-0558668

UNIT PRICE

83.

9737.

199.

905.

10.

10.

14.

16.

30.

430.

4438.

5237.

5012.

34480.

15.

86000

.23000

42000

87000

07000

35000

25000

35000

14000

75000

50000

21000

71000

21000

71000

12000

AMOUN

116984.

1472.

68161.

4197.

1810.

11946.

2747 .

502.

18625.

2982.

861.

13314.

5237.

5012.

34480.

13487.

|

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ e

55.00000 76725.00] 83.00000 115785.00]

| I

6.00000 2736.00] 6.00000 2736.00]

| I

10000.00000 70000.00] 7500.00000 52500.00]

| |

225.00000 4725.00] 4200.00000 88200.00]

| |

1000.00000 2000.00] 900.00000 1800.00]

I |

10.83000 12500.53] 10.50000 12119.63]

| I

10.72000 2872.96] 10.50000 2814.00]

| I

15.01000 525.35] 15.00000 525.00]

| I

16.89000 19491.06] 16.00000 18464 .00]|

I |

35.00000 3395.00] 32.00000 3104.00]

I |

450.39000 900.78] 450.00000 900.00]

| I

4643.25000 13929.75] 4400.00000 13200.00]

| I

5479.68000 5479.68] 5200.00000 5200.00]

I |

5243.76000 5243.76]| 5000.00000 5000.00]

I |

36073.66000 36073.66] 35000.00000 35000.00]

I |

15.82000 14111.44] 16.00000 14272.00]

I |

I |

T

70

88

94

27

14

49

00

25

56

75

00

63

71

21

71

04



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -14
TABULATION OF BIDS

ROUTE : 65
CALL ORDER  : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
( 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
WALSH CONSTR COMPANY ISUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
______________________________________________________________________ o
0222 802-76035 717.250 SFT 13.40000 9611.15] 14.00000 10041.50 12.81000 0187.97
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS
0223 802-76095 270.000 LBS 4.16000 1123.20 4.00000 1080.00 3.98000 1074.60
STRUCTURAL STEEL, BREAKAWAY
0224 802-76150 3.000 EACH 17380.55000 52141.65]  18000.00000 54000.00] 16613.06000 49839.18
OVERHEAD SIGN STRUCTURE, TWIN
CANTILEVER, DOUBLE ARM
0225 802-76170 114.000 LFT 173.72000 19804.08 175.00000 19950.00 166.05000 18929.70
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT
ASSEMBLY (BOX TRUSS)
0226 802-76175 58.000 LFT 187 .66000 10884.28 190.00000 11020.00 179.37000 1040346
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT
ASSEMBLY (CANTILEVER)
0227 805-01815 10.000 EACH 1903.41000 19034.10 2000.00000 20000.00 181936000 18193.60
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.
0228 805-01816 1.000 EACH 1100.00000 1100.00 1020.89000 1020.89

SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT
X 8FT.

0229 805-01842 47.000 EACH
HANDHOLE, SIGNAL

0230 805-01879 4.000 EACH
SIGNAL SERVICE, INSTALL

0231 805-02037 1.000 EACH
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM

0232 805-02069 2.000 EACH
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM

0233 805-02072 5.000 EACH
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM

0234 805-02073 3.000 EACH
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM

0235 805-02077 3.000 EACH
SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM

0236 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0237 805-02152 39.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

593.01000 2372.04 600.00000 2400.00 566.82000 2267.28

2180.08000 2180.08 2100.00000 2100.00 2083.81000 2083.81

2616.52000 5233.04 2500.00000 5000.00 2500.98000 5001.96

3523.72000 17618.60 3500.00000 17500.00 3368.12000 16840.60

3715.67000 11147.01 3600.00000 10800.00 3551.60000 10654.80

4237.90000 12713.70 4200.00000 12600.00 4050.77000 12152.31

2616.52000 2616.52 2600.00000 2600.00 2500.98000 2500.98

746.35000 29107.65 750.00000 29250.00

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
I
| 1068.05000 1068.05
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 713.39000 27822.21
I

|

I
| |
| |
I I
I I
| |
| |
I I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |

820.34000 38555.98] 800.00000 37600.00] 784.12000 36853.64
| |
| |
I I
I I
| |
| |
I I
I I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
I I



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -15
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0238 805-02373 4330.000 LFT | 2.68000 11604.40] 2.75000 11907.50] 2.56000 11084.80
INTERCONNECT CABLE, FIBER OPTIC | | |
0239 805-02503 19706.000 LFT | 0.38000 748828 0.40000 7882.40] 0.36000 7094.16
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0240 805-02855 2.000 EACH | 895.41000 1790.82] 900.00000 1800.00] 855.87000 1711.74
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | | |
X 2 FT. 6 IN. X 6 FT. | I |
0241 805-04980 16.000 EACH | 316.34000 5061.44] 350.00000 5600.00] 302.37000 4837.92
FLASHING BEACON I I |
0242 805-05405 4.000 EACH | 45575000 1823.00] 500.00000 2000.00] 43562000 1742.48
SIGNAL PEDESTAL, 4 FT. I I |
0243 805-05870 9.000 EACH | 1034.81000 9313.29] 1000.00000 9000.00] 989.12000 8902.08
SIGNAL SUPPORT FOUNDATION 3 FT. X 3 FT. | I |
X 7 FT. I I |
0244 805-05871 16.000 EACH | 923.29000 14772.64]| 900.00000 14400.00] 882.52000 14120.32
EMERGENCY VEHICLE LIGHT DETECTOR I | |
0245 805-06592 6117.000 LFT | 13.40000 81967.80] 13.00000 79521.00] 12.81000 78358.77
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0246 805-07575 LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 2265.23000 2265.23
ITS , EQIPMENT REMOVE I | |
0247 805-08129 3141.000 LFT | 2.09000 6564 .69 2.00000 6282.00]| 2.00000 6282.00
SIGNAL CABLE ,4C 20 GA. | | |
0248 805-78100 5.000 EACH | 16985.93000 84929.65|  17000.00000 85000.00]  16235.86000 81179.30
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE , ECONOLITE ASC/2C-1000 I I |
0249 805-78205 42.000 EACH | 945.81000 39724.02| 900.00000 37800.00] 904.04000 37969.68
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0250 805-78215 5.000 EACH | 823.56000 4117.80] 800.00000 4000.00] 787.19000 3935.95
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW | I |
0251 805-78230 11.000 EACH | 1334.00000 14674.00] 1300.00000 14300.00] 1275_09000 14025.99
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0252 805-78370 39.000 EACH | 150.13000 5855.07]| 150.00000 5850.00]| 143.50000 5596 .50
PEDESTRIAN PUSH BUTTON & SIGN I | |
0253 805-78415 9.000 EACH | 169430000 15248.70] 1700.00000 15300.00] 1619.49000 1457541
SPAN, CATENARY, AND TETHER I I |
0254 805-78420 8.000 EACH | 246.64000 1973.12] 250.00000 2000.00] 235.75000 1886.00
| | |



HIGH MAST TOWER EXTERNAL WINCH ADAPTER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -16
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-2231526 l 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0255 805-78465 177.000 LFT | 2.25000 398.25] 2.25000 398.25] 2.15000 380.55
SIGNAL CABLE, 2C 8GA. | | |
0256 805-78467 209.000 LFT | 2.41000 503.69] 2.30000 480._70] 2.31000 482.79
SIGNAL CABLE, 3C 8GA. I | |
0257 805-78480 6364.000 LFT | 1.13000 7191.32] 1.15000 7318.60] 1.08000 6873.12
SIGNAL CABLE, 3C 14GA. | | |
0258 805-78485 9470.000 LFT | 1.52000 14394.40] 1.50000 14205.00] 1.46000 13826.20
SIGNAL CABLE, 5C 14GA. I I |
0259 805-78490 1982.000 LFT | 1.74000 3448 .68 1.75000 3468.50] 1.66000 3290.12
SIGNAL CABLE, 7C 14GA. I I |
0260 805-78495 2437.000 LFT | 2.29000 5580.73] 2.15000 5239.55| 2.19000 5337.03
SIGNAL CABLE, 9C 14GA. | | |
0261 805-78500 378.000 LFT | 2.42000 914.76] 2.30000 869.40] 2.32000 876.96
SIGNAL CABLE, 11C 14GA. I I |
0262 805-78510 7825.000 LFT | 0.80000 6260.00] 0.80000 6260.00] 0.77000 6025.25
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0263 805-78746 1435.000 LFT | 13.00000 18655.00] 11.00000 15785.00] 10.71000 15368.85
PREFORMED LOOP DETECTORS I I |
0264 805-78785 38.000 EACH | 609.09000 23145.42] 600.00000 22800.00] 582.20000 22123.60
SIGNAL DETECTOR HOUSING I | |
0265 805-78795 5721.000 LFT | 8.00000 45768.00] 7.50000 42907.50] 7.17000 41019.57
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0266 805-78900 21.000 EACH | 600.00000 12600.00] 500.00000 10500.00] 466.37000 9793.77
PEDESTAL FOUNDATION, A I I |
0267 805-78925 5.000 EACH | 100000000 5000.00] 840.00000 4200.00] 850.74000 4253.70
CONTROLLER CABINET FOUNDATION, P1 | | |
0268 805-78930 1.000 EACH | 1000.00000 1000.00] 840.00000 840.00] 850.74000 850.74
CONTROLLER CABINET FOUNDATION, M I I |
0269 805-81032 10.000 EACH | 4000.00000 40000.00] 3500.00000 35000.00] 3399.90000 33999.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | | |
0270 805-92504 28.000 EACH | 547.97000 15343.16] 600.00000 16800.00] 523.77000 14665 .56
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0271 805-93555 1.000 EACH | 3721.03000 3721.03] 4000.00000 4000.00] 3556.72000 3556.72
CONTROLLER CABINET, M I I |
0272 805-98469 145.000 EACH | 297.04000 43070.80] 300.00000 43500.00] 283.92000 41168.40
PULL BOX , INSTALL I | |
0273 805-99162 18.000 EACH | 596.22000 10731.96] 600.00000 10800.00] 569.90000 10258.20
SIGNAL PEDESTAL, 11 FT. I I |
0274 807-01606 1.000 EACH | 48470000 484.70] 500.00000 500.00] 463.30000 463.30
| | |
| | |

ASSEMBLY AND S

AFETY CABLE



MULTIPLE COMPRESSION FITTING,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -17
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0275 807-02109 19.000 EACH | 800.00000 15200.00] 650.00000 12350.00] 661.12000 12561.28
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | | |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | | |
WATT I I |
0276 807-02191 2.000 EACH | 1200.00000 2400.00] 800.00000 1600.00] 799.49000 1598.98
HANDHOLE, LIGHTING | | |
0277 807-03950 1.000 EACH | 100000.00000 100000.00]  89000.00000 89000.00]  88942.61000 88942 _61
LUMINAIRE, ORNAMENTAL , ARCHITECTURAL | | |
ILLUMINATION I I |
0278 807-04866 13.000 EACH | 154846000 20129.98] 1500.00000 19500.00] 1480.09000 19241.17
LUMINAIRE , TYPE 2 I I |
0279 807-06476 1.000 EACH | 4000.00000 4000.00] 3000.00000 3000.00] 3013.47000 3013.47
LIGHT POLE, HIGH MAST, RELOCATE I I |
0280 807-07580 1300.000 LFT | 12.00000 15600.00] 10.00000 13000.00] 9.74000 12662.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0281 807-08214 7840.000 LFT | 7.00000 54880.00] 6.50000 50960.00] 6.15000 48216.00
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | I |
ELECTRIC I | |
0282 807-82003 1.000 EACH | 1796.18000 1796.18] 1700.00000 1700.00] 1716.86000 1716.86
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | | |
LUMINARIES | | |
0283 807-82006 1.000 EACH | 2299.11000 2299_11] 2200.00000 2200.00] 2197.58000 2197.58
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 | I |
LUMINAIRES I I |
0284 807-82016 3.000 EACH | 879.32000 2637.96] 850.00000 2550.00] 840.49000 2521.47
SIGN CIRCUIT INSTALLATION, CANTILEVER, | | |
2 LUMINAIRES I I |
0285 807-82990 1.000 EACH | 298970000 2989.70] 2900.00000 2900.00] 2857.68000 2857.68
TOWER LIGHTING WINCH DRIVE | | |
0286 807-86665 6.000 EACH | 638.05000 3828.30] 600.00000 3600.00] 609.87000 3659.22
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | | |
PRESSURE SODIUM I I |
0287 807-86832 1.000 EACH | 7156.82000 7156.82| 7000.00000 7000.00] 6840.79000 6840.79
CONCRETE FOUNDATION WITH GROUNDING, I I |
HIGH MAST TOWER I | |
0288 807-86920 1.000 EACH | 26.81000 26.81] 30.00000 30.00] 2562000 25.62
| | |
I I |

NON-WATERPROOFED



CALL ORDER : 125
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

1R-29152-B

: GREENFIELD DISTRICT

ROUTE : 65

COUNTIES : MARION

DATE :
PAGE :

10/25/07
125 -18

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0289 807-86930 2.000 EACH
INSULATION LINK, NONWATERPROOFED

0290 807-87556 360.000 LFT
WIRE, THW OR TW, NO. 10 COPPER STRANDED

0291 807-96204 1.000 EACH
LOWERING AND RAISING OF TOWER

0292 807-96868 6.000 EACH
LUMINAIRE, INSTALL , HIGH MAST

0293 808-04767 210.000 LFT
LINE , THERMOPLASTIC, DOTTED, WHITE, 4
IN., 2

0294 808-04767 531.000 LFT
LINE , THERMOPLASTIC, DOTTED, WHITE, 8
IN., 3

0295 808-04767 20.000 LFT

LINE , THERMOPLASTIC, DOTTED, YELLOW, 4
IN.,

0296 808-05866 23.700 SYS
PAVEMENT MESSAGE MARKING, REMOVE

0297 808-06701 3880.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0298 808-06703 9806.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0299 808-06705 5782.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0300 808-06716 11683.000 LFT
LINE, REMOVE

0301 808-75240 570.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0302 808-75245 20614.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0303 808-75260 838.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 12 IN.

0304 808-75278 207.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

( 1 ) 36-2231526
WALSH CONSTR COMPANY

26.81000
1.02000
5000.00000
91.15000

3.85000
1.25000

3.85000

0.44000

0.34000
0.56000
0.70000

0.56000
0.32000
1.63000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 25.00000
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 1.63000
I
|

2

) 31-1323837

1C

|

AMOUNT| UNIT PRICE AMOUNT|
53.62] 30.00000 60.00]

| |
367.20] 1.00000 360.00]
| |
5000.00]  4500.00000 4500.00]
| |
546_90| 90.00000 540.00]
| |
808.50] 2.00000 420.00]
| |

| |
663.75]| 2.00000 1062.00]
| |

| |

77.00] 2.00000 40.00]

| |

| |
592.50] 25.00000 592.50]
| |
1707.20] 0.35000 1358.00]
| |

| |
3334.04] 0.35000 3432.10]
| |
3237.92] 1.00000 5782.00]
| |
8178.10] 0.50000 5841_50]
| |
319.20] 0.50000 285.00]
| |

| |
6596.48]| 0.50000 10307.00]
| |

| |
1365.94| 2.00000 1676.00]|
| |

| |
337.41] 2.00000 414.00]
| |

| |

3 ) 05-0558668
UNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP

4381.

87.

25.

UNIT PRICE

-95000

62000

-45000

-35000

.57000

-33000

.57000

-33000

.67000

.67000

AMOUN

349.

4381.

522.

829.

679.

79.

607.

1746.

3432.

3295.

3855.

324.

6802.

1399.

345.

T

.24

20

84

72

50

68

00

19

00

10

74

39

90

62

46

69



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 125 -19
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 125 CONTRACT ID : IR-29152-B COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 36-2231526 IC 2 ) 31-1323837 IC 3 ) 05-0558668
|WALSH CONSTR COMPANY |SUNESIS CONSTRUCTION COMPANY |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0305 808-75297 975.000 LFT | 3.60000 3510.00] 3.50000 3412.50] 3.69000 3597.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0306 808-75300 1688.000 LFT | 1.10000 1856.80] 1.00000 1688.00] 1.13000 1907.44
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. | | |
0307 808-75320 40.000 EACH | 75.00000 3000.00] 90.00000 3600.00] 76.87000 3074.80
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0308 808-75325 31.000 EACH | 95.00000 2945_00] 110.00000 3410.00] 97.37000 3018.47
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0309 808-75998 133.000 EACH | 40.00000 5320.00] 30.00000 3990.00] 28.44000 3782.52
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0310 808-92027 480.000 LFT | 1.40000 672.00] 1.25000 600.00] 1.43000 686.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0311 108-01614 LUMP | 9300.00000 9300.00|  12000.00000 12000.00]  15374.87000 15374 .87
PARTNERING OVERHEAD I | |
0312 605-06255 301.000 SYS | 100.00000 30100.00] 50.00000 15050.00] 86.59000 26063.59
CENTER CURB, D, CONCRETE | | |
0313 616-06455 100.000 SYS | 85.00000 8500.00] 150.00000 15000.00] 89.76000 8976.00
SLOPEWALL | | |
0314 702-93722 10.000 CYS | 1200.00000 12000.00] 1400.00000 14000.00] 140085000 14008.50
CONCRETE, C I I |
0315 202-91351 500.000 LFT | 30.00000 15000.00] 25.00000 12500.00] 22.24000 11120.00
TRACK, REMOVE | | |
0316 714-02803 100.000 SYS | 315.00000 31500.00] 160.00000 16000.00] 230.52000 23052.00
WALL, CONCRETE MASONRY BLOCK I I |
SECTION TOTALS I $  15,377,464.48| $  16,649,757.19] $  16,980,420.77
—————————————————————————————————————————— A
CONTRACT TOTALS I $  15,377,464.48] $  16,649,757.19] $  16,980,420.77




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 131 -1
VENDOR RANKING
CALL ORDER 131 CONTRACT ID : I1R-29434-A COUNTIES : HOWARD
LETTING DATE : 10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710050
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN™S HAULING & EXCAVATING $ 58,345.15 100.0000%
2 35-1874009 HAUER EXCAVATING $ 59,618.60 102.1826%
3 35-1325036 DEICHMAN EXCAVATING CO $ 158,920.00 272.3791%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 131 -2
TABULATION OF BIDS
ROUTE : 35
CALL ORDER  : 131 CONTRACT ID : IR-29434-A COUNTIES : HOWARD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-2103617 2 ) 35-1874009 IC 3 ) 35-1325036
IBRYAN"S HAULING & EXCAVATING |HAUER EXCAVATING IDEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 110-01001 LUMP | 3000.00000 3000.00] 850.00000 850.00]  10002.00000 10002.00
MOBILIZATION AND DEMOBILIZATION I | |
0005 202-02255 15.000 EACH | 250.00000 3750.00] 380.00000 5700.00] 600.00000 9000.00
TREE, 18 IN., REMOVE I I |
0006 202-03000 LUMP |  12000.00000 12000.00]  16850.00000 16850.00]  39800.00000 39800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 134 I I |
0007 202-03000 LUMP |  12500.00000 12500.00]  12800.00000 12800.00]  34800.00000 34800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 66 I I |
0008 202-03000 LUMP |  10800.00000 10800.00] 9200.00000 9200.00]  32800.00000 32800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 8 I | |
0009 205-06937 600.000 LFT | 0.50000 300.00] 0.50000 300.00] 4.00000 2400.00
TEMPORARY SILT FENCE I I |
0010 621-06560 4600.000 SYS | 0.10000 460.00] 0.50000 2300.00] 1.50000 6900.00
MULCHED SEEDING, U | | |
0011 801-03290 4.000 EACH | 308.00000 1232.00] 280.00000 1120.00] 150.00000 600.00
CONSTRUCTION SIGN, C I I |
0012 801-06640 5.000 EACH | 192 .50000 962.50] 175.00000 875.00] 150.00000 750.00
CONSTRUCTION SIGN, A | I |
0013 202-03135 4373.000 SFT | 3.05000 13337.65] 2.20000 9620.60]| 5.00000 21865.00
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
SECTION TOTALS I $ 58,345.15] $ 59,618.60] $ 158,920.00
------------------------------------------ A
CONTRACT TOTALS I $ 58,345.15] $ 59,618.60] $ 158,920.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 141 -1
VENDOR RANKING
CALL ORDER 141 CONTRACT ID : IR-29725-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710255
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN™S HAULING & EXCAVATING $ 75,204.50 100.0000%

2 35-1067077 RITSCHARD BROTHERS $ 80,892.50 107.5634%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/07
PAGE : 141 -2

ROUTE : 331
CALL ORDER  : 141 CONTRACT ID : IR-29725-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 1 ) 35-2103617 2 ) 35-1067077 1C )
IBRYAN"S HAULING & EXCAVATING |RITSCHARD BROTHERS |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  HOUSES AND BUILDINGS, REMOVE, DEMOLITION

| | |

0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | I |
0003 110-01001 LUMP | 3125.00000 3125.00] 500.00000 500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0004 202-03000 LUMP |  10500.00000 10500.00] 7319.00000 7319.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 34 | | |
0005 202-03000 LUMP | 8500.00000 8500.00] 7270.00000 7270.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 56 I I |
0006 202-03000 LUMP |  11500.00000 11500.00] 8447.00000 8447.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 59 I I |
0007 202-03000 LUMP | 9500.00000 9500.00] 9765.00000 9765.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 68 | | |
0008 202-03000 LUMP |  10500.00000 10500.00] 9262.00000 9262.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 69 I | |
0009 202-03000 LUMP |  11000.00000 11000.00] 689200000 6892.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 88 | | |
0010 202-03135 2850.000 SFT | 2.40000 6840.00] 6.71000 19123.50]
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE | | |
0011 205-06937 2950.000 LFT | 0.25000 737.50] 1.56000 4602.00]
TEMPORARY SILT FENCE I | |
0012 621-06560 3000.000 SYS | 1.00000 3000.00] 2.57000 7710.00]
MULCHED SEEDING, U I I |

SECTION TOTALS I $ 75,204 .50 $ 80,892.50] $

------------------------------------------ A

CONTRACT TOTALS I $ 75,204 .50] $ 80,892.50] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 151 -1
VENDOR RANKING
CALL ORDER 151 CONTRACT ID : IR-29728-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 12/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710258
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1067077 RITSCHARD BROTHERS $ 93,076.85 100.0000%

2 35-2103617 BRYAN™S HAULING & EXCAVATING $ 99,954.25 107.3889%%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 151 -2
TABULATION OF BIDS
ROUTE : 331
CALL ORDER : 151 CONTRACT ID : IR-29728-A COUNTIES : ST. JOSEPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1067077 IC 2 ) 35-2103617 | )
IRITSCHARD BROTHERS IBRYAN"S HAULING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HOUSES AND BUILDINGS, REMOVE, DEMOLITION
| |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 110-01001 LUMP | 500.00000 500.00] 4000.00000 4000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0005 202-03000 LUMP |  14544.00000 14544_.00]  15000.00000 15000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 I I |
0006 202-03000 LUMP |  10977.00000 10977.00]  13000.00000 13000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 40 I I |
0007 202-03000 LUMP |  11083.00000 11083.00]  10400.00000 10400.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 41 | | |
0008 202-03000 LUMP | 8346.00000 8346.00]| 9500.00000 9500.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 42 I I |
0009 202-03000 LUMP | 8734.00000 8734.00]  12000.00000 12000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 47 | | |
0010 202-03000 LUMP | 9551.00000 9551.00]  10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 55 | | |
0011 202-03000 LUMP | 6057 .00000 6057.00]  11000.00000 11000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 9 | | |
0012 202-03135 5915.000 SFT | 2.19000 12953.85] 1.75000 10351.25]
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I | |
0013 205-06937 1200.000 LFT | 1.84000 2208.00] 1.00000 1200.00]
TEMPORARY SILT FENCE I I |
0015 621-06560 3500.000 SYS | 2.32000 8120.00] 1.00000 3500.00]
MULCHED SEEDING, U | | |
SECTION TOTALS I $ 93,076.85] $ 99,954.25] $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 93,076.85] $ 99,954.25] $




CALL ORDER :
LETTING DATE :

181
10/17/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
URBAN

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -27245-A

64
05/22/09 COMPLETION DATE

RANK VENDOR NO./NAME

NO BIDS RECEIVED

DATE : 10/25/07
PAGE : 181 -1
COUNTIES : PORTER
PROJECT(S) : 0710607
H708001
TOTAL % OVER
BID LOW BID



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 181 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27245-A COUNTIES : PORTER
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

NO VALID BIDS

ITEM DESCRIPTION QUANTITY

|
LINE NO / ITEM CODE / ALT |
I
+



CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
201 CONTRACT ID R -28320-A

10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 07/31/09 COMPLETION DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

COUNTIES : JAY

PROJECT(S) : 0088810

DATE
PAGE

10/25/07
201 -1

RANK

VENDOR NO./NAME

% OVER
LOW BID

35-1065659
35-1145884
34-1556319
35-1128289

BROOKS CONSTRUCTION COMPANY INC
L 1 C A CONSTRUCTION

JUTTE EXCAVATING INC

BEATY CONSTRUCTION INC

5,136,160.20
5,146,240.05
5,358,978.02
5,416,619.51

100.0000%
100.1963%
104.3382%
105.4605%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 | 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADWAY AND STORM SEWERS
| | |
0001 105-06845 LUMP |  60000.00000 60000.00]  65000.00000 65000.00] 189900.00000 189900.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 20.000 MOS | 152500000 30500.00] 1800.00000 36000.00] 1400.00000 28000.00
FIELD OFFICE, B | I |
0003 105-09198 20.000 MOS | 370.00000 7400.00] 490.00000 9800.00] 560.00000 11200.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 20.000 MOS | 41.00000 820.00] 50.00000 1000.00] 100.00000 2000.00
FIELD OFFICE INTERNET SERVICE I I |
0005 106-03285 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
FAILED MATERIAL I I |
0006 106-03289 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT I I |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP | 256500.00000 256500.00] 266000.00000 266000.00] 251900.00000 251900.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP |  51000.00000 51000.00] 45855.26000 45855.26] 190000 .00000 190000.00
CLEARING RIGHT OF WAY | | |
0014 202-02245 4.000 EACH | 125.00000 500.00] 290.00000 1160.00] 80.00000 320.00
TREE, 6 IN., REMOVE I | |
0015 202-02250 1.000 EACH | 250.00000 250.00] 410.00000 410.00] 200.00000 200.00
TREE, 10 IN., REMOVE I I |
0016 202-02255 13.000 EACH | 750.00000 9750.00] 890.00000 11570.00] 300.00000 3900.00
TREE, 18 IN., REMOVE I | |
0017 202-02260 6.000 EACH | 105000000 6300.00] 1575.00000 9450.00] 600.00000 3600.00
TREE, 30 IN., REMOVE I I |
0018 202-02265 5.000 EACH | 2160.00000 10800.00] 2000.00000 10000.00] 700.00000 3500.00
| | |

TREE, 48 IN., REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-91385 24.000 EACH | 120.00000 2880.00] 469.39000 11265.36] 150.00000 3600.00
INLET, REMOVE | | |
0020 202-93047 3.000 EACH | 70.00000 210.00] 841.29000 2523.87] 150.00000 450.00
MANHOLE, REMOVE I I |
0021 203-02000 16200.000 CYS | 14..00000 226800.00] 14.61000 236682.00] 18.27000 295974.00
EXCAVATION, COMMON | | |
0022 203-96640 2435.000 CYS | 35.00000 85225_00] 18.79000 45753.65| 19.03000 46338.05
BACKFILL FOR WATER MAIN I | |
0023 205-06937 1114.000 LFT | 1.65000 1838.10] 2.00000 2228.00] 2.00000 2228.00
TEMPORARY SILT FENCE I I |
0024 207-08268 24245000 SYS | 14.00000 339430.00] 10.13000 245601.85] 6.57000 159289.65
SUBGRADE TREATMENT, TYPE IV I | |
0025 211-07454 15850.000 CYS | 35.00000 554750.00] 21.43000 339665.50] 18.11000 287043.50
STRUCTURE BACKFILL I I |
0026 213-04324 56.000 CYS | 61.00000 3416.00] 150.00000 8400.00] 60.00000 3360.00
FLOWABLE FILL , ENGINEERED FILL I | |
0027 301-07448 1362.000 TON | 20.00000 27240.00] 22.62000 30808.44| 17.50000 23835.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 303-04853 8.000 TON | 22.00000 176.00] 114.05000 912.40] 15.00000 120.00
COMPACTED AGGREGATE , FOR SHOULDER, 0, | | |
73 | | |
0029 303-07449 170.000 TON | 22.00000 3740.00] 35.76000 6079.20] 15.00000 2550.00
COMPACTED AGGREGATE, NO. 73 , FOR | | |
SURFACE I I |
0030 303-97820 5.000 TON | 25.00000 125.00] 135.93000 679.65] 15.00000 75.00
AGGREGATE, 8 | | |
0031 401-07321 1213.000 TON | 70.00000 84910.00] 60.04000 72828.52| 72.24000 87627.12
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0032 401-07390 2021.000 TON | 56.00000 113176.00] 52.63000 106365.23] 61.93000 125160.53
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0033 401-07407 6467.000 TON | 53.00000 342751.00] 48_50000 313649.50] 57.19000 369847.73
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0034 406-05520 19.000 TON | 300.00000 5700.00] 10.00000 190.00] 275.00000 5225.00
ASPHALT FOR TACK COAT I I |
0035 604-06070 3065.000 SYS | 35.00000 107275.00] 41.00000 125665.00]| 30.77000 94310.05
SIDEWALK, CONCRETE , 4 INCH I | |
0036 604-07894 30.000 SYS | 110.00000 3300.00] 160.00000 4800.00] 50.00000 1500.00
CURB RAMP, CONCRETE, A I I |
0037 604-07897 14.000 SYS | 130.00000 1820.00] 185.00000 2590.00] 4285000 599.90
| | |

CURB RAMP, CONCRETE, C



CALL ORDER 201
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28320-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES : JAY

DATE :
PAGE :

10/25/07
201 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 604-07900 16.000 SYS
CURB RAMP, CONCRETE, F

0039 604-07901 41.000 SYS
CURB RAMP, CONCRETE, G

0040 604-07902 49.000 SYS
CURB RAMP, CONCRETE, H

0041 604-07902 16.000 SYS
CURB RAMP, CONCRETE, H , MODIFIED

0042 604-07903 20.000 SYS
CURB RAMP, CONCRETE, K

0043 604-44251 6.000 CYS
STEPS, CONCRETE

0044 604-90256 273.000 SYS
SIDEWALK, CONCRETE, 6 IN.

0045 605-06090 90.000 LFT
CURB, INTEGRAL, CONCRETE

0046 605-06120 200.000 LFT
CURB, CONCRETE , 6 INCH

0047 605-06155 9976.000 LFT

CURB AND GUTTER, CONCRETE, MODIFIED
0048 610-07487 2510.000 TON
HMA FOR APPROACHES, TYPE B
0049 611-05330 3447.100 SYS
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS,
6 IN.

0050 611-06497 61.000 EACH
MAILBOX ASSEMBLY, SINGLE

0051 611-06498 3.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0052 616-02320 100.000 SYS
GEOTEXTILES

0053 616-06405 72.000 TON
RIPRAP, REVETMENT

0054 621-06567 55.000 kGAL
WATER

0055 621-06575 13300.000 SYS
SODDING, NURSERY

0056 702-90915 72.000 CYS

CONCRETE, A , INCLUDING HEADWALLS

( 1 ) 35-1065659 |
BROOKS CONSTRUCTION COMPANY |
|

UNIT PRICE
____________________________ e

50.

140.

130.

130.

130.

710.

49.

14.

10.

57.

46.

125.

155.

35.

550.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 26.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

00000

00000

00000

00000

50000

00000

00000

00000

50000

00000

00000

.00000

00000

.00000

.84000

00000

2 ) 35-1145884 1C
I C A CONSTRUCTION

AMOUNT| UNIT PRICE AMOUNT:
800.00] 110.00000 1760.00]
574o.oo= 180.00000 7330.oo=
6370.00I 16400000 8036.00:
2080.00I 170.00000 2720.oo=
2eoo.ool 160.00000 3zoo.oo=
4260.00I 1600.00000 9eoo.oo=
13377.00I 58.00000 15834.00:
1305.ool 32.55000 2929.50}
szoo.ool 25.00000 sooo.ooi
99760.00I 16.25000 162110.00:
143070.00I 65.08000 163350.80:
160290.15: 53.00000 182696.30:
| |
| |
7625.00] 150.00000 9150.00]
465.00I 200.00000 6oo.oo=
1oo.ooI 10.00000 1ooo.oo=
2520.00I 35.14000 2530.08:
44o.ooI 8.50000 467.50:
37772.ool 3.00000 39900.00}
39600.00! 1200.00000 86400.00!

3 ) 34-1556319
|JUTTE EXCAVATING INC

UNIT PRICE

56.

51.

48.

46.

60.

300.

45.

20.

15.

16.

94.

47.

120.

150.

25.

580.

88000

00000

00000

42000

00000

00000

51000

89000

26000

00000

00000

. 74000

00000

.00000

.84000

65000

AMOUN

2100.

2400.

750.

1200.

1800.

12399.

1800.

3000.

164703.

238173.

162909.

7320.

450.

74.

1800.

55.

37772.

41806.

T

.00

02

02

08

00

00

66

00

00

76

90

95

00

00

00

00

00

00

80



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 703-51030 4500.000 LBS | 1.00000 4500.00] 1.70000 7650.00] 1.50000 6750.00
REINFORCING STEEL | | |
0058 715-01384 157.000 LFT | 45_00000 7065.00] 48_40000 7598.80]| 32.97000 5176.29
PIPE, DUCTILE IRON, 10 IN. I | |
0059 715-03165 510.000 LFT | 30.00000 15300.00] 41.03000 20925.30] 6524000 33272.40
FORCE MAIN, DUCTILE IRON, 4 IN. | | |
0060 715-03877 180.000 LFT | 65.00000 11700.00] 96.48000 17366.40] 53.11000 9559.80
PIPE, DUCTILE IRON, 18 IN. I I |
0061 715-05024 1450.000 LFT | 100.00000 145000.00]| 67.22000 97469.00] 80.43000 116623.50
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0062 715-05146 42.000 LFT | 30.00000 1260.00] 49.12000 2063.04] 10.00000 420.00
PIPE, TYPE 2, CIRCULAR, 6 IN. I | |
0063 715-05149 2180.000 LFT | 43.00000 93740.00] 5525000 120445.00] 35.71000 77847.80
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0064 715-05151 345.000 LFT | 47.00000 16215.00] 39.54000 13641.30] 4526000 15614.70
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0065 715-05152 966.000 LFT | 52.00000 50232.00] 43.06000 41595.96| 4468000 43160.88
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0066 715-05154 443.000 LFT | 55_00000 24365.00] 5640000 24985 _20] 5774000 2557882
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0067 715-05156 29.000 LFT | 60.00000 1740.00] 68.58000 1988.82| 72.00000 2088.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0068 715-05159 295.000 LFT | 110.00000 32450.00] 95_.19000 28081.05] 103.30000 30473.50
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0069 715-05161 607.000 LFT | 115.00000 69805.00] 111.45000 67650.15] 118.51000 7193557
PIPE, TYPE 2, CIRCULAR, 48 IN. | | |
0070 715-05162 1384.000 LFT | 120.00000 166080.00| 127.88000 176985.92| 143.71000 198894 .64
PIPE, TYPE 2, CIRCULAR, 54 IN. I | |
0071 715-05408 5427.000 LFT | 32.00000 173664.00] 35.10000 190487.70] 51.14000 277536.78
PIPE, SANITARY SEWER, 8 IN. | | |
0072 715-05711 940.000 LFT | 5400000 50760.00] 47 .79000 44922 .60 59.07000 55525 _80
PIPE, SANITARY SEWER, 6 IN. , SERVICE | I |
TAPS I I |
0073 715-07073 120.000 LFT | 1.00000 120.00] 26.63000 3195.60] 4583000 5499.60
WATER LINE , STEEL CASING, 24 IN. I I |
0074 715-90052 LUMP |  45000.00000 45000.00]  76802.06000 76802.06]  91710.00000 91710.00
LIFT STATION I I |
0075 715-96960 10.000 LFT | 40.00000 400.00] 81.71000 817.10] 147.50000 1475.00
I I |

PIPE, PVC, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 716-07632 120.000 LFT | 335.00000 40200.00] 353.85000 42462 .00] 416.33000 49959.60
PIPE INSTALLATION, TRENCHLESS, 18 IN. , | | |
FOR 18 IN. STEEL CASING PIPE | | |
0077 716-07633 130.000 LFT | 265.00000 34450.00] 310.46000 40359.80]| 364.62000 47400.60
PIPE INSTALLATION, TRENCHLESS, 24 IN. | I |
0078 716-07726 115.000 LFT | 1250.00000 143750.00]| 963.42000 110793.30] 990.13000 113864.95
PIPE INSTALLATION, TRENCHLESS, 54 IN. | I |
0079 720-01092 5.000 EACH | 3500.00000 17500.00] 4002.72000 20013.60] 3211.00000 16055.00
MANHOLE, J15, MODIFIED I I |
0080 720-03194 2.000 EACH | 3000.00000 6000.00] 3055.02000 6110.04] 196200000 3924.00
MANHOLE , DROP, VI (PL) -A (PL) I I |
0081 720-03194 23.000 EACH | 2700.00000 62100.00] 2743.02000 63089.46] 1787.22000 41106.06
MANHOLE , I (PL) -A (PL) I I |
0082 720-03194 1.000 EACH | 2600.00000 2600.00] 2685.82000 2685.82| 2178.00000 2178.00
MANHOLE , Il (PL) - A (PL) I I |
0083 720-03988 2.000 EACH | 3500.00000 7000.00] 4010.52000 8021.04] 1698.50000 3397.00
MANHOLE, J4, DROP I I |
0084 720-04682 12.000 EACH | 2000.00000 24000.00] 1907.11000 22885.32| 127225000 15267.00
INLET, , J-1 (PL) I | |
0085 720-04682 1.000 EACH | 2000.00000 2000.00] 1907.11000 1907.11] 1273.00000 1273.00
INLET, , M-1(PL) | | |
0086 720-04682 1.000 EACH | 2300.00000 2300.00] 3034.22000 3034.22| 154800000 1548.00
INLET, , TYPE C-1, (PL) | | |
0087 720-44000 7.000 EACH | 150.00000 1050.00] 450.00000 3150.00] 150.00000 1050.00
CASTING, ADJUST TO GRADE I I |
0088 720-44025 1.000 EACH | 350.00000 350.00] 600.00000 600.00] 317.00000 317.00
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0089 720-45030 7.000 EACH | 1800.00000 12600.00] 140531000 9837.17] 787.00000 5509.00
INLET, E7 I I |
0090 720-45035 1.000 EACH | 1800.00000 1800.00] 140531000 1405_31] 787.00000 787.00
INLET, F7 | I |
0091 720-45045 49.000 EACH | 1900.00000 93100.00] 1669.21000 81791.29] 1040.00000 50960.00
INLET, J10 I I |
0092 720-45055 5.000 EACH | 1900.00000 9500.00]| 1669.21000 8346.05| 990.00000 4950.00
INLET, M10 I I |
0093 720-45275 1.000 EACH | 1300.00000 1300.00] 1409.21000 1409.21] 740.00000 740.00
PIPE CATCH BASIN, 24 IN. I I |
0094 720-45410 10.000 EACH | 1300.00000 13000.00] 2377.72000 23777.20] 144100000 14410.00
I I |

MANHOLE, C4
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 720-90984 1.000 EACH | 2500.00000 2500.00] 2687.12000 2687.12] 2179.00000 2179.00
MANHOLE, C2 | | |
0096 720-93501 12.000 EACH | 7500.00000 90000.00] 8274.91000 99298.92| 6073.00000 72876.00
MANHOLE, L4 I I |
0097 720-94612 9.000 EACH | 5500.00000 49500.00] 5434.34000 48909.06| 3625.00000 32625.00
MANHOLE, K4 | | |
0098 720-95422 16.000 EACH | 3000.00000 48000.00] 3233.12000 51729.92| 2300.00000 36800.00
MANHOLE, J4 I I |
0099 720-98174 9.000 EACH | 2300.00000 20700.00] 3138.22000 28243.98| 1576.00000 14184.00
INLET, B15 I I |
0100 720-98555 3.000 EACH | 2300.00000 6900.00] 3138.22000 9414 .66| 157600000 4728.00
INLET, C15 I | |
0101 721-43030 1.000 EACH | 1250.00000 1250.00] 2315.83000 2315.83| 3750.00000 3750.00
AUTOMATIC DRAINAGE GATE, 30 IN. I I |
0102 721-43050 1.000 EACH | 5750.00000 5750.00] 704497000 7044.97]  15550.00000 15550.00
AUTOMATIC DRAINAGE GATE, 54 IN. I | |
0103 732-02388 2.000 EACH | 500.00000 1000.00] 476.32000 952.64] 294.00000 588.00
WATER MAIN , FITTING REDUCER I I |
0104 732-02388 1.000 EACH | 200.00000 200.00] 46475000 464 _75] 319.00000 319.00
WATER MAIN , FITTING REDUCER I | |
0105 732-02388 1.000 EACH | 170.00000 170.00] 461.57000 461_57] 303.00000 303.00
WATER MAIN , FITTING, REDUCER | | |
0106 732-03072 3.000 EACH | 400.00000 1200.00] 611.13000 1833.39] 612.00000 1836.00
TEE , 12 IN. X 12 IN. I I |
0107 732-03072 5.000 EACH | 300.00000 1500.00] 541.39000 2706.95] 524.40000 2622.00
TEE , 12 IN. X 4 IN. | | |
0108 732-03072 3.000 EACH | 320.00000 960.00] 913.58000 2740.74] 532.33000 1596.99
TEE , 12 IN. X 6 IN. I I |
0109 732-03072 1.000 EACH | 350.00000 350.00] 933.15000 933.15] 557.00000 557.00
TEE , 12 IN. X 8 IN. | | |
0110 732-03942 13.000 EACH | 3000.00000 39000.00] 3375.13000 43876.69| 3892.30000 5059990
HYDRANT I | |
0111 732-04846 4.000 EACH | 250.00000 1000.00] 316.94000 1267.76] 391.00000 1564.00
ELL , 10 IN., 90 DEGREE I I |
0112 732-04846 2.000 EACH | 270.00000 540.00] 328.12000 656.24] 432.00000 864.00
ELL , 12 IN., 22-1/2 DEGREE I | |
0113 732-04846 18.000 EACH | 260.00000 4680.00] 327.73000 5899.14| 259.78000 4676.04
ELL , 12 IN., 45 DEGREE I I |
0114 732-04846 8.000 EACH | 300.00000 2400.00] 362.05000 2896.40] 507.00000 4056.00
| | |

ELL , IN_,



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0115 732-04846 2.000 EACH | 125.00000 250.00] 215.22000 430._44] 162.00000 324.00
ELL , 4 IN., 45 DEGREE | | |
0116 732-04846 1.000 EACH | 125.00000 125.00] 231.99000 231.99] 185.00000 185.00
ELL , 6 IN., 45 DEGREE I I |
0117 732-04846 1.000 EACH | 200.00000 200.00] 271.44000 271.44] 235.00000 235.00
ELL , 8 IN., 90 DEGREE | | |
0118 732-04964 263.000 LFT | 35.00000 9205.00]| 41.79000 10990.77] 31.92000 8394.96
WATER MAIN , 10 IN. I | |
0119 732-04964 6164.000 LFT | 40.00000 246560.00| 50.28000 309925.92] 49.03000 302220.92
WATER MAIN , 12 IN. I I |
0120 732-04964 125.000 LFT | 30.00000 3750.00] 5684000 7105.00] 30.00000 3750.00
WATER MAIN , 6 IN. I | |
0121 732-06050 10.000 EACH | 600.00000 6000.00] 49426000 4942 .60] 310.00000 3100.00
CAP , & PLUG , EXISTING WATERMAIN I I |
0122 732-93403 52.000 EACH | 1200.00000 62400.00] 520.52000 27067.04] 692.31000 36000.12
WATER SERVICE CONNECTION, 0.75 IN. I | |
0123 732-96948 2.000 EACH | 2200.00000 4400.00] 152497000 3049.94] 126200000 2524.00
GATE VALVE, 8 IN. , 10 IN. I I |
0124 732-96948 17.000 EACH | 1000.00000 17000.00] 182858000 31085.86] 1523_00000 25891.00
GATE VALVE, 8 IN. , 12 IN. I | |
0125 732-96948 1.000 EACH | 700.00000 700.00] 741.91000 741.91] 534.00000 534.00
GATE VALVE, 8 IN. , 4 IN. | | |
0126 732-96948 3.000 EACH | 2000.00000 6000.00] 841.43000 2524 .29 637.00000 1911.00
GATE VALVE, 8 IN. , 6 IN. I I |
0127 732-97009 7.000 EACH | 200.00000 1400.00] 811.79000 5682.53] 300.00000 2100.00
FIRE HYDRANT ASSEMBLY, REMOVE | | |
0128 801-03290 5.000 EACH | 300.00000 1500.00] 300.00000 1500.00] 300.00000 1500.00
CONSTRUCTION SIGN, C I | |
0129 801-04308 11.000 EACH | 333.00000 3663.00] 330.00000 3630.00] 333.00000 3663.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0130 801-06625 25.000 EACH | 105.00000 2625_00] 105.00000 2625.00] 105.00000 2625.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0131 801-06640 20.000 EACH | 175.00000 3500.00] 175.00000 3500.00] 175.00000 3500.00
CONSTRUCTION SIGN, A I I |
0132 801-06775 LUMP |  26620.00000 26620.00] 55935.00000 55935.00] 184651.00000 184651.00
MAINTAINING TRAFFIC | | |
0133 801-07119 180.000 LFT | 12.38000 2228.40] 12.38000 2228.40] 12.38000 2228.40
BARRICADE, 111-B I I |
0134 802-05701 680.000 LFT | 1400000 9520.00] 17.00000 11560.00] 14.00000 9520.00
| | |
| | |

BASE



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0135 802-07060 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 150.00000 300.00
SIGN, SHEET, RELOCATE | | |
0136 802-76025 353.000 SFT | 12.80000 4518.40]| 14.00000 4942 00| 12.80000 4518.40
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0137 802-76035 71.000 SFT | 13.80000 979.80] 16.00000 1136.00] 13.79000 979.09
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0138 805-06592 1602.000 LFT | 14.00000 22428.00] 15.00000 24030.00] 14.00000 22428.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0139 805-98336 1802.000 LFT | 7.10000 12794.20] 7.30000 13154.60] 6.31000 11370.62
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C I I |
0140 807-02428 29.000 EACH | 780.00000 22620.00] 1050.00000 30450.00] 780.00000 22620.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I | |
0141 807-04112 2320.000 LFT | 0.40000 928.00] 0.40000 928.00] 0.40000 928.00
WIRE, XHHW, NO. 10 I I |
0142 807-07580 3872.000 LFT | 7.10000 27491.20] 7.10000 27491.20] 7.10000 27491.20
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0143 807-85644 29.000 EACH | 1620.00000 46980.00] 1300.00000 37700.00] 1620.00000 46980.00
LIGHT POLE, 36 FT. E.M.H., 8.0 FT. MAST | | |
ARM, BREAKAWAY BASE , ARM , BREAKAWAY | I |
BASE I I |
0144 807-86615 29.000 EACH | 220.00000 6380.00] 220.00000 6380.00]| 220.00000 6380.00
LUMINAIRE, ROADWAY, 250 WATT, HIGH | | |
PRESSURE SODIUM I | |
0145 807-86805 4.000 EACH | 2350.00000 9400.00] 2250.00000 9000.00] 2350.00000 9400.00
SERVICE POINT, | | | |
0146 807-86910 29.000 EACH | 2450000 710.50] 35.00000 1015.00] 2448000 709.92
CONNECTOR KIT, UNFUSED I | |
0147 807-86915 29.000 EACH | 24.00000 696.00]| 35.00000 1015.00] 2400000 696.00
CONNECTOR KIT, FUSED I I |
0148 808-03632 176.000 LFT | 12.78000 2249_28]| 0.42000 73.92] 12.78000 2249.28
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0149 808-06703 208.000 LFT | 0.42000 87.36] 0.42000 87.36] 0.42000 87.36
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0150 808-75240 630.000 LFT | 0.42000 264.60]| 0.42000 264.60] 0.42000 264.60
| | |
| | |

IN.
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1145884 IC 3 ) 34-1556319
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |JUTTE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0151 808-75245 7306.000 LFT | 0.42000 3068.52] 0.42000 3068.52] 0.42000 3068.52
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0152 808-75297 236.000 LFT | 3.49000 823.64]| 3.49000 823.64] 3.49000 823.64
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0153 808-75300 615.000 LFT | 0.87000 535.05] 0.87000 535.05] 0.87000 535.05
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0154 808-75340 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 250.00000 500.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR | | |
0155 732-03053 52.000 EACH | 600.00000 31200.00] 134480000 69929.60] 588.50000 30602.00
METER PIT , WATER SERVICE I I |
SECTION TOTALS I $ 5,136,160.20] $ 5,146,240 _05] $ 5,358,978.02
------------------------------------------ A e
CONTRACT TOTALS I $ 5,136,160.20] $ 5,146,240 _05] $ 5,358,978.02
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TABULATION OF BIDS

ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 ROADWAY AND STORM SEWERS

0001 105-06845 LUMP 65000.00000 65000.00
CONSTRUCTION ENGINEERING

0002 105-07039 20.000 MOS 1550.00000 31000.00
FIELD OFFICE, B

0003 105-09198 20.000 MoS 175.00000 3500.00
LAPTOP COMPUTER SYSTEM

0004 105-09199 20.000 MOS 125.00000 2500.00
FIELD OFFICE INTERNET SERVICE

0005 106-03285 1.000 DOL 1.00000 1.00
FAILED MATERIAL

0006 106-03289 1.000 DOL 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT

0007 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES

0008 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS

0009 109-08440 1.000 DOL 1.00000 1.00

| | |

| | |

| I I

| I I

| | |

| | |

I I I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |
QUALITY ADJUSTMENTS, HMA | | I
0010 109-08443 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0011 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0012 110-01001 LUMP 270831.00000 270831.00
MOBILIZATION AND DEMOBILIZATION

0013 201-52370 LUMP 54166.00000 54166.00
CLEARING RIGHT OF WAY

0014 202-02245 4.000 EACH 100.00000 400.00
TREE, 6 IN., REMOVE

0015 202-02250 1.000 EACH 200.00000 200.00
TREE, 10 IN., REMOVE

0016 202-02255 13.000 EACH 400.00000 5200.00
TREE, 18 IN., REMOVE

0017 202-02260 6.000 EACH 750.00000 4500.00
TREE, 30 IN., REMOVE

0018 202-02265 5.000 EACH 950.00000 4750.00

TREE, 48 IN., REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 1C ) | )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-91385 24.000 EACH | 150000000 36000.00] |
INLET, REMOVE | | |
0020 202-93047 3.000 EACH | 3200.00000 9600.00]| |
MANHOLE, REMOVE I I |
0021 203-02000 16200.000 CYS | 19.00000 307800.00] |
EXCAVATION, COMMON | | |
0022 203-96640 2435.000 CYS | 30.00000 73050.00] |
BACKFILL FOR WATER MAIN I | |
0023 205-06937 1114.000 LFT | 1.75000 1949.50] |
TEMPORARY SILT FENCE I I |
0024 207-08268 24245000 SYS | 13.25000 321246.25] |
SUBGRADE TREATMENT, TYPE IV I | |
0025 211-07454 15850.000 CYS | 25.75000 408137.50] |
STRUCTURE BACKFILL I I |
0026 213-04324 56.000 CYS | 115.00000 6440_00] |
FLOWABLE FILL , ENGINEERED FILL I | |
0027 301-07448 1362.000 TON | 29.50000 40179.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 303-04853 8.000 TON | 60.00000 480.00] |
COMPACTED AGGREGATE , FOR SHOULDER, 0, | | |
73 | | |
0029 303-07449 170.000 TON | 37.50000 6375.00] |
COMPACTED AGGREGATE, NO. 73 , FOR | | |
SURFACE I I |
0030 303-97820 5.000 TON | 61.00000 305.00] |
AGGREGATE, 8 | | |
0031 401-07321 1213.000 TON | 70.00000 84910.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0032 401-07390 2021.000 TON | 60.00000 121260.00] |
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0033 401-07407 6467.000 TON | 5400000 349218.00] |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0034 406-05520 19.000 TON | 320.00000 6080.00] |
ASPHALT FOR TACK COAT I I |
0035 604-06070 3065.000 SYS | 35.00000 107275.00] |
SIDEWALK, CONCRETE , 4 INCH I | |
0036 604-07894 30.000 SYS | 200.00000 6000.00] |
CURB RAMP, CONCRETE, A I I |
0037 604-07897 14.000 SYS | 425.00000 5950.00]| |
| | |

CURB RAMP, CONCRETE, C
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TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 604-07900 16.000 SYS | 250.00000 4000.00] |
CURB RAMP, CONCRETE, F | | |
0039 604-07901 41.000 SYS | 250.00000 10250.00] |
CURB RAMP, CONCRETE, G I I |
0040 604-07902 49.000 SYS | 200.00000 9800.00] |
CURB RAMP, CONCRETE, H | | |
0041 604-07902 16.000 SYS | 200.00000 3200.00] |
CURB RAMP, CONCRETE, H , MODIFIED I | |
0042 604-07903 20.000 SYS | 200.00000 4000.00] |
CURB RAMP, CONCRETE, K I I |
0043 604-44251 6.000 CYS | 1250.00000 7500.00] |
STEPS, CONCRETE I | |
0044 604-90256 273.000 SYS | 4400000 12012.00] |
SIDEWALK, CONCRETE, 6 IN. I I |
0045 605-06090 90.000 LFT | 15.00000 1350.00] |
CURB, INTEGRAL, CONCRETE I | |
0046 605-06120 200.000 LFT | 30.00000 6000.00] |
CURB, CONCRETE , 6 INCH I I |
0047 605-06155 9976.000 LFT | 12.25000 122206.00]| |
CURB AND GUTTER, CONCRETE, MODIFIED I | |
0048 610-07487 2510.000 TON | 65.00000 163150.00]| |
HMA FOR APPROACHES, TYPE B | | |
0049 611-05330 3447.100 SYS | 57.00000 196484 .70 |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0050 611-06497 61.000 EACH | 190.00000 11590.00] |
MAILBOX ASSEMBLY, SINGLE | | |
0051 611-06498 3.000 EACH | 230.00000 690.00] |
MAILBOX ASSEMBLY, DOUBLE I I |
0052 616-02320 100.000 SYS | 3.25000 325.00] |
GEOTEXTILES | I |
0053 616-06405 72.000 TON | 40.00000 2880.00] |
RIPRAP, REVETMENT I I |
0054 621-06567 55.000 kGAL | 8.50000 467.50] |
WATER I I |
0055 621-06575 13300.000 SYS | 4.25000 56525.00] |
SODDING, NURSERY I I |
0056 702-90915 72.000 CYS | 1000.00000 72000.00] |
I I |

CONCRETE, A , INCLUDING HEADWALLS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 4 ) 35-1128289 1C ) | )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 703-51030 4500.000 LBS | 1.50000 6750.00] |
REINFORCING STEEL | | |
0058 715-01384 157.000 LFT | 36.00000 5652.00]| |
PIPE, DUCTILE IRON, 10 IN. I I |
0059 715-03165 510.000 LFT | 40.00000 20400.00] |
FORCE MAIN, DUCTILE IRON, 4 IN. | | |
0060 715-03877 180.000 LFT | 77.00000 13860.00] |
PIPE, DUCTILE IRON, 18 IN. I | |
0061 715-05024 1450.000 LFT | 59.50000 86275.00] |
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0062 715-05146 42.000 LFT | 22.75000 955.50] |
PIPE, TYPE 2, CIRCULAR, 6 IN. I | |
0063 715-05149 2180.000 LFT | 23.50000 51230.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0064 715-05151 345.000 LFT | 26.25000 9056.25| |
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0065 715-05152 966.000 LFT | 31.75000 30670.50] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0066 715-05154 443.000 LFT | 34_75000 15394.25] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0067 715-05156 29.000 LFT | 40.00000 1160.00] |
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0068 715-05159 295.000 LFT | 79.25000 23378.75] |
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0069 715-05161 607.000 LFT | 90.25000 54781.75] |
PIPE, TYPE 2, CIRCULAR, 48 IN. | | |
0070 715-05162 1384.000 LFT | 106.50000 147396.00]| |
PIPE, TYPE 2, CIRCULAR, 54 IN. | | |
0071 715-05408 5427.000 LFT | 30.00000 162810.00] |
PIPE, SANITARY SEWER, 8 IN. | | |
0072 715-05711 940.000 LFT | 31.50000 29610.00] |
PIPE, SANITARY SEWER, 6 IN. , SERVICE | | |
TAPS I I |
0073 715-07073 120.000 LFT | 35.00000 4200.00] |
WATER LINE , STEEL CASING, 24 IN. I I |
0074 715-90052 LUMP | 125000.00000 125000.00] |
LIFT STATION I I |
0075 715-96960 10.000 LFT | 72.50000 725.00] |
I I |

PIPE, PVC, 15

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -15
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0076 716-07632 120.000 LFT | 390.00000 46800.00] |

PIPE INSTALLATION, TRENCHLESS, 18 IN. , | | |
FOR 18 IN. STEEL CASING PIPE | | |
0077 716-07633 130.000 LFT | 720.00000 93600.00] |
PIPE INSTALLATION, TRENCHLESS, 24 IN. | I |
0078 716-07726 115.000 LFT | 1400.00000 161000.00]| |
PIPE INSTALLATION, TRENCHLESS, 54 IN. | I |
0079 720-01092 5.000 EACH | 4700.00000 23500.00] |
MANHOLE, J15, MODIFIED I I |
0080 720-03194 2.000 EACH | 6600.00000 13200.00] |
MANHOLE , DROP, VI (PL) -A (PL) I I |
0081 720-03194 23.000 EACH | 4400.00000 101200.00] |
MANHOLE , I (PL) -A (PL) I I |
0082 720-03194 1.000 EACH | 5065 .00000 5065.00]| |
MANHOLE , Il (PL) - A (PL) I I |
0083 720-03988 2.000 EACH | 5900.00000 11800.00] |
MANHOLE, J4, DROP I I |
0084 720-04682 12.000 EACH | 1825.00000 21900.00] |
INLET, , J-1 (PL) I | |
0085 720-04682 1.000 EACH | 1920.00000 1920.00] |
INLET, , M-1(PL) | | |
0086 720-04682 1.000 EACH | 1900.00000 1900.00] |
INLET, , TYPE C-1, (PL) | | |
0087 720-44000 7.000 EACH | 530.00000 3710.00] |
CASTING, ADJUST TO GRADE I I |
0088 720-44025 1.000 EACH | 825.00000 825.00] |
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0089 720-45030 7.000 EACH | 1500.00000 10500.00] |
INLET, E7 I I |
0090 720-45035 1.000 EACH | 147500000 1475.00] |
INLET, F7 | I |
0091 720-45045 49.000 EACH | 1275.00000 62475.00] |
INLET, J10 I I |
0092 720-45055 5.000 EACH | 1200.00000 6000.00] |
INLET, M10 I I |
0093 720-45275 1.000 EACH | 1085.00000 1085.00] |
PIPE CATCH BASIN, 24 IN. I I |
0094 720-45410 10.000 EACH | 3300.00000 33000.00] |
I I |

MANHOLE, C4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -16
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 1C | )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 720-90984 1.000 EACH | 3675.00000 3675.00] |
MANHOLE, C2 | | |
0096 720-93501 12.000 EACH | 6725.00000 80700.00] |
MANHOLE, L4 I I |
0097 720-94612 9.000 EACH | 4425.00000 39825.00] |
MANHOLE, K4 | | |
0098 720-95422 16.000 EACH | 3825.00000 61200.00] |
MANHOLE, J4 I I |
0099 720-98174 9.000 EACH | 182500000 16425.00] |
INLET, B15 I I |
0100 720-98555 3.000 EACH | 199500000 5985.00| |
INLET, C15 I | |
0101 721-43030 1.000 EACH | 2500.00000 2500.00] |
AUTOMATIC DRAINAGE GATE, 30 IN. I I |
0102 721-43050 1.000 EACH | 7950.00000 7950.00] |
AUTOMATIC DRAINAGE GATE, 54 IN. I | |
0103 732-02388 2.000 EACH | 300.00000 600.00] |
WATER MAIN , FITTING REDUCER I I |
0104 732-02388 1.000 EACH | 285.00000 285.00] |
WATER MAIN , FITTING REDUCER I | |
0105 732-02388 1.000 EACH | 275.00000 275.00] |
WATER MAIN , FITTING, REDUCER | | |
0106 732-03072 3.000 EACH | 665.00000 1995.00] |
TEE , 12 IN. X 12 IN. I I |
0107 732-03072 5.000 EACH | 560.00000 2800.00] |
TEE , 12 IN. X 4 IN. | | |
0108 732-03072 3.000 EACH | 575.00000 1725.00] |
TEE , 12 IN. X 6 IN. I I |
0109 732-03072 1.000 EACH | 675.00000 675.00] |
TEE , 12 IN. X 8 IN. | | |
0110 732-03942 13.000 EACH | 4775.00000 62075.00] |
HYDRANT I | |
0111 732-04846 4.000 EACH | 44500000 1780.00] |
ELL , 10 IN., 90 DEGREE I I |
0112 732-04846 2.000 EACH | 475.00000 950.00] |
ELL , 12 IN., 22-1/2 DEGREE I | |
0113 732-04846 18.000 EACH | 475.00000 8550.00] |
ELL , 12 IN., 45 DEGREE I I |
0114 732-04846 8.000 EACH | 500.00000 4000.00]| |
ELL , 12 IN., 90 DEGREE | | |



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -17
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 l ) | )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0115 732-04846 2.000 EACH | 300.00000 600.00] |
ELL , 4 IN., 45 DEGREE | | |
0116 732-04846 1.000 EACH | 325.00000 325.00] |
ELL , 6 IN., 45 DEGREE I I |
0117 732-04846 1.000 EACH | 375.00000 375.00] |
ELL , 8 IN., 90 DEGREE | | |
0118 732-04964 263.000 LFT | 43_75000 11506.25] |
WATER MAIN , 10 IN. I | |
0119 732-04964 6164.000 LFT | 4525000 278921.00] |
WATER MAIN , 12 IN. I I |
0120 732-04964 125.000 LFT | 4200000 5250.00]| |
WATER MAIN , 6 IN. I | |
0121 732-06050 10.000 EACH | 400.00000 4000.00] |
CAP , & PLUG , EXISTING WATERMAIN I I |
0122 732-93403 52.000 EACH | 950.00000 49400.00] |
WATER SERVICE CONNECTION, 0.75 IN. I | |
0123 732-96948 2.000 EACH | 1375.00000 2750.00] |
GATE VALVE, 8 IN. , 10 IN. I I |
0124 732-96948 17.000 EACH | 1600 .00000 27200.00] |
GATE VALVE, 8 IN. , 12 IN. I | |
0125 732-96948 1.000 EACH | 600.00000 600.00]| |
GATE VALVE, 8 IN. , 4 IN. | | |
0126 732-96948 3.000 EACH | 800.00000 2400.00] |
GATE VALVE, 8 IN. , 6 IN. I I |
0127 732-97009 7.000 EACH | 750.00000 5250.00] |
FIRE HYDRANT ASSEMBLY, REMOVE | | |
0128 801-03290 5.000 EACH | 325.00000 1625.00] |
CONSTRUCTION SIGN, C I | |
0129 801-04308 11.000 EACH | 375.00000 4125.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0130 801-06625 25.000 EACH | 115.00000 2875.00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0131 801-06640 20.000 EACH | 190.00000 3800.00] |
CONSTRUCTION SIGN, A I I |
0132 801-06775 LUMP |  64014.26000 64014.26] |
MAINTAINING TRAFFIC I | |
0133 801-07119 180.000 LFT | 15.00000 2700.00] |
BARRICADE, 111-B I I |
0134 802-05701 680.000 LFT | 13.25000 9010.00] |
| | |
| | |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 201 -18
TABULATION OF BIDS

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0135 802-07060 2.000 EACH | 100.00000 200.00] |

SIGN, SHEET, RELOCATE | | |
0136 802-76025 353.000 SFT | 18.85000 6654 _05| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0137 802-76035 71.000 SFT | 41.00000 2911.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0138 805-06592 1602.000 LFT | 15.00000 24030.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0139 805-98336 1802.000 LFT | 7.65000 13785.30] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C I I |
0140 807-02428 29.000 EACH | 845.00000 24505.00] |
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I | |
0141 807-04112 2320.000 LFT | 0.42000 974.40] |
WIRE, XHHW, NO. 10 I I |
0142 807-07580 3872.000 LFT | 7.50000 29040.00] |
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0143 807-85644 29.000 EACH | 1775.00000 51475.00] |
LIGHT POLE, 36 FT. E.M.H., 8.0 FT. MAST | | |
ARM, BREAKAWAY BASE , ARM , BREAKAWAY | I |
BASE I I |
0144 807-86615 29.000 EACH | 225.00000 6525.00] |
LUMINAIRE, ROADWAY, 250 WATT, HIGH | | |
PRESSURE SODIUM I | |
0145 807-86805 4.000 EACH | 2600.00000 10400.00] |
SERVICE POINT, | | | |
0146 807-86910 29.000 EACH | 26.75000 775.75] |
CONNECTOR KIT, UNFUSED I | |
0147 807-86915 29.000 EACH | 26.00000 754.00] |
CONNECTOR KIT, FUSED I I |
0148 808-03632 176.000 LFT | 13.75000 2420.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0149 808-06703 208.000 LFT | 0.45000 93.60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0150 808-75240 630.000 LFT | 0.45000 283.50] |
| | |

| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/07
1 201 -19
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28320-A COUNTIES : JAY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1128289 l ) | )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0151 808-75245 7306.000 LFT | 0.45000 3287.70] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0152 808-75297 236.000 LFT | 3.75000 885.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0153 808-75300 615.000 LFT | 0.95000 584.25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0154 808-75340 2.000 EACH | 270.00000 540.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0155 732-03053 52.000 EACH | 900.00000 46800.00] |
METER PIT , WATER SERVICE I |
SECTION TOTALS I $ 5,416,619_51] $ | $
------------------------------------------ A e
CONTRACT TOTALS I $ 5,416,619.51] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 10/25/07
PAGE : 211 -1
COUNTIES : LAKE
PROJECT(S) : 9945062
TOTAL % OVER
BID LOW BID

$ 1,262,800.00 100.0000%
$ 1,371,068.77 108.5737%
$ 1,385,315.81 109.7019%

CALL ORDER 211 CONTRACT ID : R -28383-A
LETTING DATE : 10/17/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1035122 GARIUP CONSTRUCTION CO. INC
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1120685 WALSH & KELLY INC
35-1818767 HARKER, R. CONSTRUCTION

IRREGULAR



BICYCLE RACK

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 211 -2
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER 211 CONTRACT ID : R -28383-A COUNTIES : LAKE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| C 1 ) 35-1035122 IC 2 ) 35-0918397 1C 3 ) 35-1120685
|GARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION JWALSH & KELLY INC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Category Number 0001
I I |
0001 105-06845 LUMP | 30000.00000 30000.00] 20000.00000 20000.00] 25000.00000 25000.00
CONSTRUCTION ENGINEERING | | |
0002 105-07038 7.000 MOS | 3300.00000 23100.00] 4709.84000 32968.88]| 3500.00000 24500.00
FIELD OFFICE, A | | |
0003 105-09198 14.000 MoOS | 600.00000 8400.00] 463.97000 6495.58] 400.00000 5600.00
LAPTOP COMPUTER SYSTEM | | |
0004 105-09199 7.000 MOS | 250.00000 1750.00] 94.48000 661.36] 200.00000 1400.00
FIELD OFFICE INTERNET SERVICE | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 99917 .38000 99917.38] 68552.56000 68552.56] 67650.00000 67650.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP | 11000.00000 11000.00] 64500.00000 64500.00] 55000.00000 55000.00
CLEARING RIGHT OF WAY | | |
0011 202-02241 217.000 LFT | 9.00000 1953.00] 15.12000 3281.04]| 20.00000 4340.00
GUARDRAIL, REMOVE | | |
0012 202-02245 9.000 EACH | 160.00000 1440.00] 150.00000 1350.00] 200.00000 1800.00
TREE, 6 IN., REMOVE | | |
0013 202-02274 307.000 LFT | 6.00000 1842.00] 5.06000 1553.42] 8.50000 2609.50
CURB, CONCRETE, INTEGRAL, REMOVE | | |
0014 202-99187 792.000 LFT | 8.00000 6336.00] 5.00000 3960.00] 6.00000 4752.00
FENCE, FARM FIELD, REMOVE | | |
0015 203-02000 2865.640 CYS | 21.00000 60178.44] 25.50000 73073.82] 30.00000 85969.20
EXCAVATION, COMMON | | |
0016 205-06937 20400.000 LFT | 4.50000 91800.00] 2.20000 44880.00] 1.96000 39984.00
TEMPORARY SILT FENCE | | |
0017 207-08266 12600.000 SYS | 8.00000 100800.00] 0.94000 11844 .00] 2.00000 25200.00
SUBGRADE TREATMENT, TYPE 111 | | |
0018 210-04181 2.000 EACH | 360.00000 720.00] 949.17000 1898.34] 1800.00000 3600.00
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 211 -3
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 211 CONTRACT ID : R -28383-A COUNTIES : LAKE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 211-02050 3680.000 CYS | 16.00000 58880.00] 22.00000 80960.00] 30.00000 110400.00
B BORROW | | |
0020 303-01180 7636.800 TON | 17.00000 129825.60]| 22.00000 168009.60]| 22.00000 168009.60
COMPACTED AGGREGATE, NO. 53 I | |
0021 303-02051 100.000 TON | 17.00000 1700.00] 29.29000 2929.00] 35.00000 3500.00
STONE, NO 2 | | |
0022 402-07432 1048.600 TON | 62.00000 65013.20] 71.97000 75467 .74] 90.00000 94374 .00
HMA SURFACE, TYPE A I | |
0023 402-07435 2083.400 TON | 69.00000 14375460 5499000 114566.17] 70.00000 145838.00
HMA INTERMEDIATE, TYPE A I I |
0024 603-01984 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 2700.00000 10800.00
BICYCLE GATE , TYPE I I | |
0025 603-01984 2.000 EACH | 160000000 3200.00] 1600.00000 3200.00] 2800.00000 5600.00
BICYCLE GATE , TYPE I1 I I |
0026 603-91714 247.000 LFT | 60.00000 14820.00] 57.00000 14079.00] 57.00000 14079.00
FENCE, RAIL, WOOD | | |
0027 603-92636 125.000 LFT | 25.00000 3125.00] 22.00000 2750.00] 22.00000 2750.00
FENCE, CHAIN LINK, 72 IN. I I |
0028 604-90256 170.000 SYS | 75.00000 12750.00] 55_.71000 9470.70] 80.00000 13600.00
SIDEWALK, CONCRETE, 6 IN. I | |
0029 610-06460 500.000 TON | 17.00000 8500.00] 22.00000 11000.00] 30.00000 15000.00
COMPACTED AGGREGATE, O NO. 53 | | |
0030 611-03671 7.000 EACH | 700.00000 4900.00]| 1835.05000 12845.35] 2000.00000 14000.00
TRASH RECEPTACLE I I |
0031 615-06496 23.000 EACH | 200.00000 4600.00] 75.00000 1725.00] 150.00000 3450.00
PARKING BARRIER | | |
0032 616-06406 196.000 SYS | 65.00000 12740.00] 76.63000 15019.48] 35.00000 6860.00
RIPRAP, REVETMENT I I |
0033 621-01004 2.000 EACH | 500.00000 1000.00] 575.00000 1150.00] 575.00000 1150.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0034 621-06559 27200.000 SYS | 0.70000 19040.00] 0.55000 14960.00] 0.55000 14960.00
MULCHED SEEDING, R I I |
0036 712-03826 10.000 EACH | 1200.00000 12000.00] 152500000 15250.00] 1900.00000 19000.00
BENCH, SEATING I I |
0037 712-03862 LUMP |  75000.00000 75000.00] 114419.34000 114419.34]  90000.00000 90000.00
PREFABRICATED BRIDGE , STR. NO. 1 I I |
0038 712-03862 LUMP |  45000.00000 45000.00] 91769.88000 91769.88]  58000.00000 58000.00
PREFABRICATED BRIDGE , STR. NO. 2 I I |



GEOTEXTILES

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 211 -4
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 211 CONTRACT ID : R -28383-A COUNTIES : LAKE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 712-03862 LUMP | 130000.00000 130000.00] 183286.20000 183286.20] 153000.00000 153000.00
PREFABRICATED BRIDGE , STR. NO. 4 | | |
0040 712-05098 1.000 EACH |  20000.00000 20000.00]  40000.00000 40000.00|  42000.00000 42000.00
TIMBER , TRUSS PICNIC SHELTER I I |
0041 720-44000 2.000 EACH | 200.00000 400.00] 43480000 869.60] 300.00000 600.00
CASTING, ADJUST TO GRADE | | |
0042 801-03290 4.000 EACH | 200.00000 800.00] 199.00000 796.00] 199.00000 796.00
CONSTRUCTION SIGN, C I I |
0043 801-06775 LUMP | 5000.00000 5000.00]  15000.00000 15000.00]  10000.00000 10000.00
MAINTAINING TRAFFIC I I |
0044 801-07118 140.000 LFT | 35.00000 4900.00] 7.81000 1093.40] 7.81000 1093.40
BARRICADE, 111-A I | |
0045 802-03776 681.000 LFT | 15.00000 10215.00] 12.20000 8308.20] 12.20000 8308.20
SIGN POST, WOOD, 6 IN. X 6 IN. I I |
0046 802-76025 242.500 SFT | 20.00000 4850.00]| 17.50000 4243 .75] 17.50000 4243.75
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0047 808-03115 6.000 EACH | 4700000 282.00] 155.00000 930.00] 155.00000 930.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (XING), 4 FT. I | |
0048 808-03775 6.000 EACH | 4700000 282.00] 155.00000 930.00] 155.00000 930.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (BIKE) | | |
0049 808-06713 710.000 LFT | 0.11000 78.10] 1.38000 979.80] 1.38000 979.80
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0050 808-75007 112.000 LFT | 0.14000 15.68] 2.08000 232.96] 2.08000 232.96
LINE, PAINT, SOLID, WHITE, 6 IN. | | |
0051 808-75215 510.000 LFT | 3.10000 1581.00] 2.21000 1127.10] 2.21000 1127.10
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. | | |
0052 808-75260 230.000 LFT | 4.10000 943.00] 2.21000 508.30] 2.21000 508.30
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0053 808-97222 3.000 EACH | 52.00000 156.00] 63.00000 189.00] 63.00000 189.00
PAVEMENT MESSAGE MARKINGS, PAINT, I I |
HANDICAP SYMBOL I | |
0055 603-06040 792.000 LFT | 9.00000 7128.00] 10.00000 7920.00] 10.00000 7920.00
FENCE, FARM FIELD, 47 IN. I I |
0056 616-02320 196.000 SYS | 5.00000 980.00] 3.70000 725.20] 1.75000 343.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 211 -5
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 211 CONTRACT ID : R -28383-A COUNTIES : LAKE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGARIUP CONSTRUCTION CO. INC |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 622-05648 27.000 EACH | 300.00000 8100.00] 275.00000 7425.00] 275.00000 7425.00
PLANT, DECIDUOUS TREE, SINGLE STEM, 1. | | |
25 IN. OR UNDER | | |
0058 801-06640 40.000 EACH | 140.00000 5600.00] 139.00000 5560.00]| 139.00000 5560.00
CONSTRUCTION SIGN, A I I
0059 801-06645 10.000 EACH | 40.00000 400.00] 35.00000 350.00] 35.00000 350.00
CONSTRUCTION SIGN, B | I |
SECTION TOTALS I $ 1,262,800.00] $ 1,371,068.77] $ 1,385,315.81
------------------------------------------ A
CONTRACT TOTALS | $ 1,262,800.00] $ 1,371,068.77] $ 1,385,315.81




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : MONTGOMERY

PROJECT(S)

: 0200821

0201249

4,149,830.14
4,283,868.68
4,450,350.00

DATE : 10/25/07
PAGE : 221 -1

% OVER
LOW BID

100.0000%
103.2300%
107.2417%

CALL ORDER 221 CONTRACT ID : R -29146-A
LETTING DATE : 10/17/07 10:00 AM DISTRICT 61
CONTRACT TIME : 05/30/709 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1698047 GRADEX, INC.

3 35-0918397 RIETH RILEY CONSTRUCTION

4  35-1875662 CRIDER & CRIDER, INC.

4,685,246.33

112.9021%



CALL ORDER 221
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29146-A

- CRAWFORDSVILLE DISTRICT

COUNTIES :

ROUTE : 231

MONTGOMERY

DATE :
PAGE :

10/25/07
221 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS
FIELD OFFICE, A

0003 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0008 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP
CLEARING RIGHT OF WAY

0013 202-02241 355.000 LFT
GUARDRAIL, REMOVE

0014 202-02271 2.000 EACH
HEADWALL, REMOVE

0015 202-96133 367.200 LFT

PIPE, REMOVE
0016 203-02000
EXCAVATION, COMMON

60040.200 CYS

0017 205-03371 2151.000 CYS
SEDIMENT, REMOVE
0018 205-06931 124.400 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

o —— — —

( 1 ) 35-1917625
M

I
ILESTONE CONTRACTORS, L.P. |
I

UNIT PRICE

70000.

2100.

260.

100.

1.

1.

200000.

68600.

9.

1000.

21.

10.

10.

175.

00000

00000

00000

00000

.00000

.00000

-00000

.00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

2 ) 35-1698047 |

RADEX, INC. |

AMOUNT] UNIT PRICE AMOUNT=

| |
70000.00]  40000.00000 40000.00]
25200.00I 1500.00000 18000.00:
3120.00I 600.00000 7200.oo=
1200.00I 100.00000 1200.oo=
1.ooI 1.00000 1.oo=
1.00I 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.00I 1.00000 1.oo=

| |

1.00I 1.00000 1.oo=
1.oo= 1.00000 1.oo=
2ooooo.ool 200000. 00000 2ooooo.oo=
68600.00’ 7500000000 75000.00}
3372.50I 16.00000 5680.00:
2ooo.ooI 920.00000 1840.00=
7711.20I 21.00000 7711.20}
600402.00I 11.10000 666446.22}
21510.00I 9.50000 20434.50}
21770.00! 30.00000 3732.ooi

e

3 ) 35-0918397

IETH RILEY CONSTRUCTION

1.

1.

201004.

70000.

9.

165.

15.

10.

12.

65.

-00000

.00000

-00000

.00000

-00000

.00000

-00000

.00000

00000

00000

61000

00000

50000

00000

00000

75000

00000

00000

AMOUN

60000.

25200.

3000.

1200.

1.

1.

201004.

70000.

3372.

330.

5508.

645432.

25812.

8086.

T

00

00

00

00

.00

.00

.00

.00

00

00

61

00

50

00

00

15

00

00



CALL ORDER 221

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29146-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 231
COUNTIES : MONTGOMERY

DATE :
PAGE :

10/25/07
221 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0019 205-06933 52.000
TEMPORARY DITCH INLET PROTECTION
0020 205-06937 220.000

TEMPORARY SILT FENCE
0021 206-51220 70.100

EXCAVATION, WET

0022 207-08263 23539.500
SUBGRADE TREATMENT, TYPE 1A

0023 207-08265 38063.500
SUBGRADE TREATMENT, TYPE I11A

0024 207-08267 2856.700
SUBGRADE TREATMENT, TYPE I11IA

0025 211-07454 1618.600
STRUCTURE BACKFILL

0026 214-07202 121.400
GEOGRID, 1

0027 301-07448 593.500
COMPACTED AGGREGATE, NO. 53, BASE

0028 303-01180 4569.600
COMPACTED AGGREGATE, NO. 53

0029 303-04489 30.100
COMPACTED CRUSHED AGGREGATE, 8

0030 303-07449 62.500
COMPACTED AGGREGATE, NO. 73

0031 303-08210 410.000

SYS

SYS

SYS

CYS

SYS

TON

TON

TON

TON

TON

COMPACTED AGGREGATE NO. 53, TEMPORARY

FOR DRIVEWAYS
0032 401-06264
PROFILOGRAPH, HMA
0033 401-07321 2796.000
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm
0034 401-07322 1337.000
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm
0035 401-07390 4708.000

QC/QA-HMA, 2, 64, INTERMEDIATE, 19.

0036 401-07392 1710.000

QC/QA-HMA, 3, 64, INTERMEDIATE, 19.

0037 401-07408 3751.000
QC/QA-HMA, 3, 64, BASE, 25.0 mm

LUMP

TON

TON

TON
0 mm
TON
0 mm
TON

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

UNIT PRICE
____________________________ e

80.

3.

30.

8.

4.

11.

22.

10.

15.

24.

80.

32.

4000.

47.

62.

42.

45.

43.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 30.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

25000

50000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1698047 |

RADEX, INC. |

AMOUNT| UNIT PRICE AMOUNT:
4160.00] 68.00000 3536.00]
eeo.ooi 3.00000 660.00}
2103.00I 19.00000 1331.90}
194200.88I 4.50000 105927.75}
171285.75I 4.00000 152254.00}
32852.05I 7.25000 20711.08}
35609.20I 22.00000 35609.20:
1214.00I 10.00000 1214.oo=
17805.00I 20.00000 11870.00:
68544.00I 17.00000 77683.20}
722.40I 28.00000 842.80:
5ooo.oo= 25.00000 1562.50=
13120.00I 23.00000 9430.oo=
| |

| |

4000.00] 5250.00000 5250.00]
131412.00I 49.35000 137982.60:
82894.00I 65.10000 87038.70=
197736.00 I 44..10000 207622.80 I
76950.00I 47.25000 80797.50}
161293.00! 44..00000 165044.00!

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

65.

2.

65.

6.

3.

12.

21.

10.

27.

17.

43.

54.

42.

5000.

55.

80.

48.

53.

50.

00000

00000

20000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

4556.

141237.

114190.

34851.

33990.

1214.

16321.

77683.

1294.

3375.

17220.

5000.

153780.

106960.

225984.

90630.

187550.

T

.00

.00

50

00

50

74

60

00

25

20

30

00

00

00

00

00

00

00

00



CALL ORDER 221

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29146-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 231
COUNTIES : MONTGOMERY

DATE :
PAGE :

10/25/07
221 -4

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0038 401-07423

QUANTITY

10244.000 TON

QC/QA-HMA, 2, 64, BASE, 19.0 mm

0039 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

0040 401-08333

2022.000 TON

6726.000 TON

QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0

mm

0041 402-07451 33.

HMA WEDGE AND LEVEL, TYPE B

0042 402-07453 3862.

HMA FOR TEMPORARY PAVEMENT

0043 406-05520 50.

ASPHALT FOR TACK COAT

0044 604-44251 0.

STEPS, CONCRETE

0045 604-91531 12.

SIDEWALK, CONCRETE, 4 IN.

0046 605-06145 828.

CURB AND GUTTER, B, CONCRETE

0047 605-94811 1.

CURB TURNOUT

0048 610-07486 294.

HMA FOR APPROACHES, TYPE A

0049 610-07487 894.

HMA FOR APPROACHES, TYPE B

0050 610-07712 67.

PCCP FOR APPROACHES, 6 IN.

0051 611-02825 1.

MAILBOX ASSEMBLY, TRIPLE

0052 611-06497 19.

MAILBOX ASSEMBLY, SINGLE

0053 611-06498 3.

MAILBOX ASSEMBLY, DOUBLE

0054 615-06490 114.

RIGHT OF WAY MARKER

0055 615-06505 25.

MONUMENT, B

0056 615-06527 3.

MONUMENT, SECTION CORNER

000

000

600

670

400

100

000

100

400

800

000

000

000

000

000

000

TON

TON

TON

CYSs

SYS

LFT

EACH

TON

TON

SYS

EACH

EACH

EACH

EACH

EACH

EACH

52.

285.

185.

230.

121.

555.

500.

-00000

.00000

.00000

.00000

-00000

.00000

-00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

2 ) 35-1698047 |

RADEX, INC. |

AMOUNT| UNIT PRICE AMOUNT:
425126.00] 42 .00000 430248.00]
89979.00’ 46.75000 94528.50}
322848.00I 50.40000 338990.40:
| |

| |

1650.00] 52.50000 1732.50]
177652.00I 47 .00000 181514.00}
2024o.ooI 420.00000 21252.00}
1809.00I 1650.00000 1105.50}
2008.80I 81.00000 1004.4o=
15733.90I 29.40000 24346.14}
2500.00I 94500000 945.oo=
25880.80I 92.40000 27174.84:
72446.40: 85.00000 76024.00}
3525.60I 42 .00000 2847.60:
285.00I 245.00000 245.oo=
3515.00I 170.00000 3230.00}
690.00I 200.00000 600.00=
13794.00I 150.00000 17100.oo=
13875.00I 52500000 13125.00}
1500.00! 420.00000 1260.00!

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

75.

60.

325.

1350.

46.

27.

1240.

95.

105.

50.

285.

185.

230.

121.

555.

500.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

471224.

101100.

349752.

2475.

231720.

16445.

904.

570.

22358.

1240.

27939.

93912.

3390.

285.

3515.

690.

13794.

13875.

1500.

T

00

00

00

00

00

00

50

40

70

00

50

00

00

00

00

00

00

00

00



CALL ORDER 221

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 231
CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY

DISTRICT - CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

10/25/07
221 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 616-02320 2098.500
GEOTEXTILES

0058 616-05688 95.800
RIPRAP, CLASS 1

0059 616-06405 1387.100
RIPRAP, REVETMENT

0060 621-01004 4.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0061 621-06545 26.400
FERTILIZER

0062 621-06553 2720.400
SEED MIXTURE, R

0063 621-06565 32.000
MULCHING MATERIAL

0064 621-06567 32.900
WATER

0065 621-06570 926.400
TOP SOIL

0066 621-06575 8345.500
SODDING, NURSERY

0067 622-05649 62.000

PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 1.25 TO 2 IN.

0069 715-05048 22735.200
PIPE, TYPE 4, CIRCULAR, 6 IN.
0070 715-05053 1520.900
PIPE, UNDERDRAIN OUTLET, 6 IN.
0071 715-05128 82.100
PIPE, TYPE 1, CIRCULAR, 48 IN.
0072 715-05129 88.900
PIPE, TYPE 1, CIRCULAR, 54 IN.
0073 715-05151 1220.500
PIPE, TYPE 2, CIRCULAR, 15 IN.
0074 715-05169 1652.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0075 715-05171 32.000
PIPE, TYPE 3, CIRCULAR, 18 IN.
0076 715-05172 84.000

PIPE, TYPE 3, CIRCULAR, 21 IN.

TON

EACH

TON
LBS
TON
kGAL
CYS
SYS

EACH

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

67.

37.

525.

150.

317.

10.

30.

305.

15.

100.

133.

32.

30.

32.

34.

00000

-60000

00000

00000

00000

-85000

00000

.70000

40000

00000

00000

00000

00000

00000

00000

AMOUN

3960.

15234.

10144.

329.

27792.

23784.

18910.

61385.

23421.

8210.

11823.

39056.

49560.

1024.

2856.

IC 1 ) 35-1917625 IC 2 ) 35-1698047 |
IMILESTONE CONTRACTORS, L.P. |GRADEX, INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
e e e
| 1.40000 2937.90] 1.10000 2308.35]
| | |
| 34.00000 3257.20] 38.00000 3640.40]
| | |
I 25.00000 34677.50] 25.00000 34677.50]
| | |
| 52500000 2100.00] 550.00000 2200.00]
| | |
| | |
I 150.00000 3960.00] 157.00000 4144 80|
I | |
| 5.60000 15234.24] 5.88000 15995.95]
| | |
I 317.00000 10144.00] 333.00000 10656.00]
I | |
I 10.00000 329.00] 10.50000 345.45]
| | |
I 16.00000 14822.40| 11.50000 10653.60]
I I |
I 3.75000 31295.63] 3.75000 31295.63]
| | |
| 305.00000 18910.00] 320.00000 19840.00]
I | |
| | |
I 2.70000 61385.04] 3.55000 80709.96]
| | |
| 15.40000 23421.86] 11.00000 16729.90]
| | |
I 95.00000 7799.50] 125.00000 10262.50]
| | |
| 115.00000 10223.50] 135.00000 12001.50]
| | |
I 22.00000 26851.00] 40.00000 48820.00]|
| | |
I 2400000 39648.00] 40.00000 66080.00]
| | |
I 25.00000 800.00] 50.00000 1600.00]
| | |
I 26.00000 2184.00] 60.00000 5040.00]|
| | |

T

.25

.60

.70

.00

00

24

00

00

00

68

00

04

86

00

70

00

00

00

00



CALL ORDER 221

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29146-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 231
COUNTIES : MONTGOMERY

DATE :
PAGE :

10/25/07
221 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0077 715-05234 225.300 LFT
PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1

SQ. FT.

0078 715-05239 107.900 LFT
PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ
FT.

0079 715-07625 147.600 LFT
PIPE, TYPE 1, CIRCULAR, 66 IN.

0080 715-46005 73.000 EACH
PIPE END SECTION, 15 IN.

0081 715-46010 2.000 EACH
PIPE END SECTION, 18 IN.

0082 715-46015 2.000 EACH
PIPE END SECTION, 21 IN.

0083 718-06531 53.000 EACH
OUTLET PROTECTOR, 3

0084 718-06532 6000.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0085 718-52610 1801.100 CYS
AGGREGATE FOR UNDERDRAINS

0086 718-99153 10104.500 SYS
GEOTEXTILES FOR UNDERDRAIN

0087 720-45042 2.000 EACH
INLET, HA5

0088 720-45235 6.000 EACH
CATCH BASIN, E7

0089 732-07128 1220.500 LFT
VIDEO INSPECTION

0090 801-06203 7426.500 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0091 801-06207 22278.300 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0092 801-06625 17.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0093 801-06640 34.000 EACH
CONSTRUCTION SIGN, A

0094 801-06645 8.000 EACH

CONSTRUCTION SIGN, B

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

109.

170.

220.

330.

350.

490.

1.

90.

165.

40.

00000

00000

00000

00000

00000

00000

10000

-00000

.75000

.00000

.00000

.00000

.37000

-89000

00000

00000

00000

2 ) 35-1698047 |

RADEX, INC. |

|

AMOUNT| UNIT PRICE AMOUNT|
20502.30] 115.00000 25909.50]
| |

| |
11761.10] 165.00000 17803.50]
| |

| |
25092.00] 275.00000 40590.00]|
| |
16060.00] 450.00000 32850.00]
| |

660.00] 600.00000 1200.00]

| |

700.00] 650.00000 1300.00]

| |
25970.00] 220.00000 11660.00]
| |
6600.00]| 1.00000 6000.00]
| |
61237.40] 31.00000 55834.10]|
| |
17682.88| 0.95000 9599._28]
| |
3600.00] 2200.00000 4400.00]
| |
8400.00] 1700.00000 10200.00]
| |

2441 .00 2.10000 2563.05]
| |

2747 .81] 0.25000 1856.63|
| |
19827.69] 0.85000 18936.56
| |

| |
1530.00] 120.00000 2040.00]
| |
5610.00] 199.00000 6766.00]
| |

320.00] 48.00000 384.00]

| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

85.

107.

185.

285.

315.

350.

490.

0.

33.

1.

2100.

1800.

115.

189.

45.

00000

00000

00000

00000

00000

00000

00000

75000

90000

75000

00000

00000

.00000

.24000

-81000

00000

00000

00000

AMOUN

19150.

11545.

27306.

20805.

630.

700.

25970.

4500.

61057.

17682.

4200.

10800.

3661.

1782.

18045.

1955.

6426.

360.

T

50

30

00

00

00

00

00

00

29

88

00

00

50

36

42

00

00

00



CALL ORDER 221
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29146-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 231
COUNTIES : MONTGOMERY

DATE :
PAGE :

10/25/07
221 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0095 801-06775 LUMP
MAINTAINING TRAFFIC

0096 801-07119 168.000 LFT
BARRICADE, 111-B

0097 801-08401 1200.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2

0098 802-05701 169.500 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0099 802-76025 90.850 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0100 802-76035 39.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0101 804-06770 53.000 EACH
DELINEATOR POST
0102 804-76350 2.000 EACH

DELINEATOR WITH POST, D3, 3 IN. DIA.

0103 808-06703 26650.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0104 808-06716 2591.000 LFT
LINE, REMOVE

0105 808-75240 1915.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0106 808-75245 7541.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0107 808-75290 318.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 24 IN.

0108 808-75297 129.500 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0109 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0110 808-75325 6.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

6.000 EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

UNIT PRICE
____________________________ e

16.

34.

22.

19.

23.

26.

53.

75.

.00000

00000

00000

.00000

25000

40000

00000

00000

.29000

.62000

-30000

-30000

.60000

.60000

00000

00000

2 ) 35-1698047 |

RADEX, INC. |

|

AMOUNT| UNIT PRICE AMOUNT|
37000.00]  40000.00000 40000.00]
| |
2688.00]| 1450000 2436.00]
| |
40800.00] 42 .00000 50400.00]|
| |
1356.00]| 1490000 2525 _55]
| |

| |
2021.41] 17.50000 1589.88]|
| |

| |
756.60] 19.00000 741.00]
| |

| |
1219.00] 26.00000 1378.00]
| |

52.00] 30.00000 60.00]

| |
7728.50] 0.36000 9594 _00]
| |
1606.42| 0.40000 1036.40]
| |
574.50] 0.41000 785.15|
| |

| |
2262.30]| 0.36000 2714.76]
| |

| |

1144 .80 4.10000 1303.80]
| |

| |
466.20] 4.10000 530.95]
| |

| |
318.00] 79.00000 474.00]
| |

| |
450.00] 105.00000 630.00]
| |

| |

(
R

3 ) 35-0918397

IETH RILEY CONSTRUCTION

UNIT PRICE

13.

17.

22.

19.

23.

26.

75.

100.

.00000

75000

00000

-00000

25000

40000

00000

00000

-34000

.38000

-39000

-34000

.88000

.88000

00000

00000

AMOUN

756.

1219.

52.

9061.

984.

746.

2563.

1233.

502.

450.

600.

T

.00

.00

.00

.00

.41

60

00

00

00

58

85

94

84

46

00

00



CALL ORDER 221
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -29146-A

DISTRICT - CRAWFORDSVILLE DISTRICT

ROUTE : 231
COUNTIES : MONTGOMERY

DATE :
PAGE :

10/25/07
221 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0111 808-75996 32.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0112 808-75998 265.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0113 808-92027 3153.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0114 202-02240
PAVEMENT REMOVAL

8377.000 SYS

0115 303-02051 225.000 TON
STONE, NO 2
0116 714-08212 70.000 LFT

CULVERT EXTENSION , PRECAST REINFORCED
CONC BOX SECTION
SECTION TOTALS

CONTRACT TOTALS

(
R

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

7.00000

17.50000

0.85000

11.00000

30.00000

430.00000

AMOUN

92147.
6750.

30100.

4,450,350.

( 1 ) 35-1917625 | ) 35-1698047 |

MILESTONE CONTRACTORS, L.P. |GRADEX, INC. |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
____________________________ o

12.00000 384.00] 53.00000 1696.00]

| I

20.00000 5300.00] 21.00000 5565.00]|

| |

0.66000 2080.98] 0.90000 2837.70]

I |

| |

6.00000 50262.00] 11.50000 96335.50]

| |

33.00000 7425_00] 22.00000 4950.00]

| |

310.00000 21700.00] 550.00000 38500.00]

| |

| |

$ 4,149,830.14] $ 4,283,868.68]
____________________________ S Sy

$ 4,149,830.14] $ 4,283,868.68]

4,450,350.

T

.50

.05

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 221 -9
TABULATION OF BIDS

ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 ROAD RECONSTRUCTION

| | |

0001 105-06845 LUMP |  90000.00000 90000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 1770.00000 21240.00] |
FIELD OFFICE, A | | |
0003 105-09198 12.000 MOS | 250.00000 3000.00] |
LAPTOP COMPUTER SYSTEM I | |
0004 105-09199 12.000 MOS | 75.00000 900.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT | | |
0011 110-01001 LUMP | 230000.00000 230000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 100000.00000 100000.00]| |
CLEARING RIGHT OF WAY | | |
0013 202-02241 355.000 LFT | 9.50000 3372.50] |
GUARDRAIL, REMOVE I I |
0014 202-02271 2.000 EACH | 750.00000 1500.00] |
HEADWALL, REMOVE | I |
0015 202-96133 367.200 LFT | 12.50000 4590.00] |
PIPE, REMOVE I I |
0016 203-02000 60040.200 CYS | 21.40000 1284860.28| |
EXCAVATION, COMMON I I |
0017 205-03371 2151.000 CYS | 5.00000 10755.00] |
SEDIMENT, REMOVE I I |
0018 205-06931 124.400 TON | 50.00000 6220.00] |
I I |

TEMPORARY CHECK DAM, REVETMENT RIPRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 221 -10
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 4 ) 35-1875662 | ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 205-06933 52.000 EACH | 65.00000 3380.00] |
TEMPORARY DITCH INLET PROTECTION | | |
0020 205-06937 220.000 LFT | 2.45000 539.00] |
TEMPORARY SILT FENCE I I |
0021 206-51220 70.100 CYS | 25.00000 1752.50] |
EXCAVATION, WET | | |
0022 207-08263 23539.500 SYS | 3.67000 86389.97] |
SUBGRADE TREATMENT, TYPE IA I | |
0023 207-08265 38063.500 SYS | 2.95000 112287.33] |
SUBGRADE TREATMENT, TYPE 11A I I |
0024 207-08267 2856.700 SYS | 5.25000 14997.68] |
SUBGRADE TREATMENT, TYPE I11A I | |
0025 211-07454 1618.600 CYS | 25.00000 40465.00] |
STRUCTURE BACKFILL I I |
0026 214-07202 121.400 SYS | 4.00000 485.60] |
GEOGRID, | I | |
0027 301-07448 593.500 TON | 20.00000 11870.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 303-01180 4569.600 TON | 17.00000 77683.20] |
COMPACTED AGGREGATE, NO. 53 I | |
0029 303-04489 30.100 TON | 20.00000 602.00]| |
COMPACTED CRUSHED AGGREGATE, 8 | | |
0030 303-07449 62.500 TON | 20.00000 1250.00] |
COMPACTED AGGREGATE, NO. 73 I I |
0031 303-08210 410.000 TON | 23.00000 9430.00] |
COMPACTED AGGREGATE NO. 53, TEMPORARY | | |
FOR DRIVEWAYS | | |
0032 401-06264 LUMP | 5000.00000 5000.00] |
PROFILOGRAPH, HMA I I |
0033 401-07321 2796.000 TON | 4700000 131412.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | I |
0034 401-07322 1337.000 TON | 62.00000 82894.00] |
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I I |
0035 401-07390 4708.000 TON | 4200000 197736.00] |
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0036 401-07392 1710.000 TON | 45_00000 76950.00] |
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm | I |
0037 401-07408 3751.000 TON | 43.00000 161293.00] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 221 -11
TABULATION OF BIDS

ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 35-1875662 1C ) 1C )
ICRIDER & CRIDER, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0038 401-07423 10244.000 TON | 41.50000 425126.00] |

QC/QA-HMA, 2, 64, BASE, 19.0 mm | | |
0039 401-07424 2022.000 TON | 4450000 89979.00] |
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0040 401-08333 6726.000 TON | 48.00000 322848.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I I |
0041 402-07451 33.000 TON | 50.00000 1650.00] |
HMA WEDGE AND LEVEL, TYPE B I I |
0042 402-07453 3862.000 TON | 4600000 177652.00]| |
HMA FOR TEMPORARY PAVEMENT I I |
0043 406-05520 50.600 TON | 400.00000 20240.00] |
ASPHALT FOR TACK COAT I I |
0044 604-44251 0.670 CYS | 1500.00000 1005.00] |
STEPS, CONCRETE I I |
0045 604-91531 12.400 SYS | 30.00000 372.00] |
SIDEWALK, CONCRETE, 4 IN. I I |
0046 605-06145 828.100 LFT | 25.00000 20702.50] |
CURB AND GUTTER, B, CONCRETE I | |
0047 605-94811 1.000 EACH | 750.00000 750.00] |
CURB TURNOUT | | |
0048 610-07486 294.100 TON | 88.00000 25880.80] |
HMA FOR APPROACHES, TYPE A | | |
0049 610-07487 894.400 TON | 81.00000 72446.40] |
HMA FOR APPROACHES, TYPE B I I |
0050 610-07712 67.800 SYS | 40.00000 2712.00] |
PCCP FOR APPROACHES, 6 IN. | | |
0051 611-02825 1.000 EACH | 285.00000 285.00] |
MAILBOX ASSEMBLY, TRIPLE I I |
0052 611-06497 19.000 EACH | 185.00000 3515.00] |
MAILBOX ASSEMBLY, SINGLE | I |
0053 611-06498 3.000 EACH | 230.00000 690.00] |
MAILBOX ASSEMBLY, DOUBLE I I |
0054 615-06490 114.000 EACH | 121.00000 13794.00] |
RIGHT OF WAY MARKER I I |
0055 615-06505 25.000 EACH | 555.00000 13875.00] |
MONUMENT, B I I |
0056 615-06527 3.000 EACH | 500.00000 1500.00] |
I I |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 221 -12
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 1C 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 616-02320 2098.500 SYS | 1.00000 2098.50] |
GEOTEXTILES | | |
0058 616-05688 95.800 TON | 35.00000 3353.00] |
RIPRAP, CLASS 1 I | |
0059 616-06405 1387.100 TON | 40.00000 55484 .00] |
RIPRAP, REVETMENT | | |
0060 621-01004 4.000 EACH | 52500000 2100.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0061 621-06545 26.400 TON | 150.00000 3960.00] |
FERTILIZER I I |
0062 621-06553 2720.400 LBS | 5.60000 15234.24] |
SEED MIXTURE, R I I |
0063 621-06565 32.000 TON | 317.00000 10144.00] |
MULCHING MATERIAL I I |
0064 621-06567 32.900 KGAL | 10.00000 329.00] |
WATER I I |
0065 621-06570 926.400 CYS | 5.00000 4632.00]| |
TOP SOIL I | |
0066 621-06575 8345.500 SYS | 2.85000 23784.68] |
SODDING, NURSERY | | |
0067 622-05649 62.000 EACH | 305.00000 18910.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. I I |
0069 715-05048 22735.200 LFT | 2.50000 56838.00] |
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0070 715-05053 1520.900 LFT | 10.00000 15209.00] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0071 715-05128 82.100 LFT | 70.00000 5747.00] |
PIPE, TYPE 1, CIRCULAR, 48 IN. | | |
0072 715-05129 88.900 LFT | 85.00000 7556.50] |
PIPE, TYPE 1, CIRCULAR, 54 IN. I | |
0073 715-05151 1220.500 LFT | 22.00000 26851.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0074 715-05169 1652.000 LFT | 22.00000 36344.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0075 715-05171 32.000 LFT | 24.00000 768.00] |
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
0076 715-05172 84.000 LFT | 28.00000 2352.00] |
| | |

PIPE, TYPE 3, CIRCULAR, 21 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 221 -13
TABULATION OF BIDS
ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) 1C )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 715-05234 225.300 LFT | 65.00000 14644.50] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1 | | |
SQ. FT. I | |
0078 715-05239 107.900 LFT | 85.00000 9171.50] |
PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ | I |
FT. | | |
0079 715-07625 147.600 LFT | 150.00000 22140.00] |
PIPE, TYPE 1, CIRCULAR, 66 IN. I I |
0080 715-46005 73.000 EACH | 325.00000 23725.00] |
PIPE END SECTION, 15 IN. I I |
0081 715-46010 2.000 EACH | 400.00000 800.00] |
PIPE END SECTION, 18 IN. I | |
0082 715-46015 2.000 EACH | 450.00000 900.00] |
PIPE END SECTION, 21 IN. I I |
0083 718-06531 53.000 EACH | 550.00000 29150.00] |
OUTLET PROTECTOR, 3 I | |
0084 718-06532 6000.000 LFT | 0.75000 4500.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0085 718-52610 1801.100 CYS | 35.00000 63038.50] |
AGGREGATE FOR UNDERDRAINS I | |
0086 718-99153 10104.500 SYS | 1.00000 10104.50] |
GEOTEXTILES FOR UNDERDRAIN | | |
0087 720-45042 2.000 EACH | 2500.00000 5000.00]| |
INLET, HA5 I | |
0088 720-45235 6.000 EACH | 150000000 9000.00] |
CATCH BASIN, E7 | | |
0089 732-07128 1220.500 LFT | 3.00000 3661.50] |
VIDEO INSPECTION I | |
0090 801-06203 7426.500 LFT | 0.37000 2747.81] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0091 801-06207 22278.300 LFT | 0.89000 19827.69] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0092 801-06625 17.000 EACH | 90.00000 1530.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0093 801-06640 34.000 EACH | 165.00000 5610.00] |
CONSTRUCTION SIGN, A I I |
0094 801-06645 8.000 EACH | 40.00000 320.00] |
I I |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/07
PAGE : 221 -14

PAVEMENT MESSAGE MARKINGS,

ROUTE : 231
CALL ORDER : 221 CONTRACT ID : R -29146-A COUNTIES : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 35-1875662 | ) 1C )
ICRIDER & CRIDER, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0095 801-06775 LUMP |  25000.00000 25000.00] |

MAINTAINING TRAFFIC | | |
0096 801-07119 168.000 LFT | 16.00000 2688.00] |
BARRICADE, 111-B I I |
0097 801-08401 1200.000 LFT | 25.00000 30000.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0098 802-05701 169.500 LFT | 8.00000 1356.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0099 802-76025 90.850 SFT | 22.25000 2021.41] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0100 802-76035 39.000 SFT | 19.40000 756.60]| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0101 804-06770 53.000 EACH | 23.00000 1219.00] |
DELINEATOR POST I I |
0102 804-76350 2.000 EACH | 26.00000 52.00] |
DELINEATOR WITH POST, D3, 3 IN. DIA. I | |
0103 808-06703 26650.000 LFT | 0.29000 7728.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0104 808-06716 2591.000 LFT | 0.62000 1606.42| |
LINE, REMOVE | | |
0105 808-75240 1915.000 LFT | 0.29000 555.35] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0106 808-75245 7541.000 LFT | 0.29000 2186.89] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0107 808-75290 318.000 LFT | 3.60000 1144 .80 |
TRANSVERSE MARKINGS, THERMOPLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | | |
0108 808-75297 129.500 LFT | 3.60000 466.20] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0109 808-75320 6.000 EACH | 53.00000 318.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0110 808-75325 6.000 EACH | 75.00000 450.00] |
| | |

| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION : 10/25/07
;221 -15
TABULATION OF BIDS
;231
CALL ORDER : 221 CONTRACT ID : R -29146-A : MONTGOMERY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1875662 | ) | )
ICRIDER & CRIDER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0111 808-75996 32.000 EACH | 12.00000 384.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0112 808-75998 265.000 EACH | 17.50000 4637.50] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0113 808-92027 3153.000 LFT | 0.66000 2080.98] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0114 202-02240 8377.000 SYS | 10.00000 83770.00] |
PAVEMENT REMOVAL I I |
0115 303-02051 225.000 TON | 15.00000 3375.00] |
STONE, NO 2 I | |
0116 714-08212 70.000 LFT | 400.00000 28000.00] |
CULVERT EXTENSION , PRECAST REINFORCED | I |
CONC BOX SECTION I I |
SECTION TOTALS I $ 4,685,246 _33] $ | $
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 4,685,246 _33] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

241 CONTRACT ID : R -29602-A
10/17/07 10:00 AM DISTRICT > 66

CONTRACT TIME : 10/31/08 COMPLETION DATE

COUNTIES :

PROJECT

LAWRENCE

(S) : 0200775

1,618,871.98
1,688,169.72
1,772,413.00
1,977,009.71
2,055,920.00
2,098,510.76
2,239,121.09

10/25/07
241 -1

DATE
PAGE

% OVER
LOW BID

100.0000%
104.2806%
109.4844%
122.1227%
126.9971%
129.6280%
138.3137%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1357381 DAVE O“MARA CONTRACTOR

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

3 35-1875662 CRIDER & CRIDER, INC.

4 35-0958970 LUTGRING BROTHERS INC

5 35-0918397 RIETH RILEY CONSTRUCTION

6 35-1385672 FORCE CONSTRUCTION CO. INC.

7 35-1698047 GRADEX, INC.

8 35-1618530 AMERICAN CONTRACTING & SERVICES

LR HRPHRH

2,290,639.25

141.4960%



TEMPORARY SILT FENCE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -2
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  24000.00000 24000.00]  28000.00000 28000.00]  19999.21000 1999921
CONSTRUCTION ENGINEERING I I |
0002 105-07038 14.000 MOS | 1375.00000 19250.00] 1700.00000 23800.00] 2300.00000 32200.00
FIELD OFFICE, A | I |
0003 105-09198 14.000 MOS | 250.00000 3500.00] 500.00000 7000.00] 200.00000 2800.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 14.000 MOS | 60.00000 840.00] 190.00000 2660.00] 175.00000 2450.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  80000.00000 80000.00]  84000.00000 84000.00]  85000.00000 85000.00
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP |  32000.00000 32000.00]  22000.00000 22000.00]  46000.00000 46000.00
CLEARING RIGHT OF WAY I I |
0014 202-01261 3.000 EACH | 500.00000 1500.00] 350.00000 1050.00] 200.00000 600.00
TESTING FOR ASBESTOS | | |
0015 202-03000 LUMP |  34000.00000 34000.00]  15800.00000 15800.00]  20000.00000 20000.00
HOUSES AND BUILDINGS, REMOVE I | |
0016 203-02000 51882.000 CYS | 3.50000 181587.00]| 4.25000 220498.50] 4.25000 220498.50
EXCAVATION, COMMON I I |
0018 205-06931 411.600 TON | 29.00000 11936.40] 50.00000 20580.00] 35.00000 14406.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0019 205-06936 156.000 TON | 40.00000 6240.00] 55.00000 8580.00] 35.00000 5460.00
TEMPORARY SEDIMENT TRAP I I |
0020 205-06937 792.000 LFT | 1.40000 1108.80] 3.00000 2376.00] 1.30000 1029.60
| | |



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -3
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0021 207-08264 18519.000 SYS | 4.60000 85187.40] 4.00000 74076.00] 4.00000 74076.00
SUBGRADE TREATMENT, TYPE 11 | | |
0022 211-07454 228.000 CYS | 28.50000 6498.00] 40.00000 9120.00] 25.00000 5700.00
STRUCTURE BACKFILL I I |
0023 213-08058 16.000 CYS | 95.00000 1520.00] 105.00000 1680.00] 100.00000 1600.00
FLOWABLE BACKFILL | | |
0024 302-06464 3663.500 CYS | 25.75000 94335_13| 25_.00000 91587.50] 30.00000 109905.00
SUBBASE FOR PCCP I | |
0025 303-01180 6282.000 TON | 10.00000 62820.00] 12.75000 80095.50] 15.00000 94230.00
COMPACTED AGGREGATE, NO. 53 I I |
0026 306-08034 228.000 SYS | 15.00000 3420.00] 16.00000 3648.00]| 15.00000 3420.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0027 401-07327 574.000 TON | 60.00000 34440.00] 59.00000 33866.00] 59.00000 33866.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0028 401-07390 200.000 TON | 52_50000 10500.00] 55_00000 11000.00] 55_00000 11000.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0029 401-07407 2454.000 TON | 4275000 104908.50] 4600000 112884.00] 46.00000 112884.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0030 406-05520 2.900 TON | 350.00000 1015.00] 250.00000 725.00] 250.00000 725.00
ASPHALT FOR TACK COAT I | |
0031 501-06321 11979.600 SYS | 40.50000 485173.80] 41.00000 491163.60] 4500000 539082.00
QC/QA-PCCP, 10 IN. | | |
0032 503-05240 5649.000 LFT | 9.00000 50841.00] 9.30000 52535_70] 10.00000 56490.00
D-1 CONTRACTION JOINT I I |
0034 610-07487 22.000 TON | 66.50000 1463.00] 100.00000 2200.00] 100.00000 2200.00
HMA FOR APPROACHES, TYPE B | | |
0035 610-08510 1174.000 SYS | 38.00000 44612_00] 4400000 51656.00] 30.00000 35220.00
PCCP FOR APPROACHES I I |
0036 611-06497 3.000 EACH | 210.00000 630.00] 115.00000 345.00] 200.00000 600.00
MAILBOX ASSEMBLY, SINGLE | | |
0037 615-06505 2.000 EACH | 605.00000 1210.00] 495.00000 990.00] 575.00000 1150.00
MONUMENT, B I | |
0038 615-06515 6.000 EACH | 185.00000 1110.00] 125.00000 750.00] 175.00000 1050.00
MONUMENT, D I I |
0039 616-02320 1037.000 SYS | 2.00000 2074.00] 2.00000 2074.00] 3.00000 3111.00
GEOTEXTILES I | |
0040 616-06405 492.000 TON | 22.50000 11070.00] 45_00000 22140.00] 30.00000 14760.00
RIPRAP, REVETMENT I I |
0041 621-01004 2.000 EACH | 450.00000 900.00] 400.00000 800.00] 400.00000 800.00
| | |
| | |

SEEDING



CALL ORDER © 241
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -4
TABULATION OF BIDS
ROUTE : 1007
CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
DISTRICT : VINCENNES DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0042 621-06545 3.000 TON
FERTILIZER

0043 621-06553 1275.000 LBS
SEED MIXTURE, R

0044 621-06565 30.000 TON
MULCHING MATERIAL

0045 621-06567 10.000 kGAL
WATER

0047 622-52436 3.000 EACH
SIGN, DO NOT MOW OR SPRAY

0048 622-98200 6.000 EACH
SIGN, DO NOT DISTURB

0049 715-05019 85.000 LFT
PIPE, TYPE 1, CIRCULAR, 36 IN.

0050 715-05048 7730.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0051 715-05053 690.000 LFT
PIPE, UNDERDRAIN OUTLET, 6 IN.

0052 715-05123 120.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0053 715-05171 52.000 LFT
PIPE, TYPE 3, CIRCULAR, 18 IN.

0054 715-05173 71.000 LFT
PIPE, TYPE 3, CIRCULAR, 24 IN.

0055 715-05175 300.000 LFT
PIPE, TYPE 3, CIRCULAR, 30 IN.

0056 715-08162 34.000 LFT
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8
SFT.

0058 715-08282 6.000 TON
HMA FOR STRUCTURE INSTALLATION, TYPE A
0059 715-46010 2.000 EACH

PIPE END SECTION, 18 IN.

0060 715-46020 4.000 EACH
PIPE END SECTION, 24 IN.

0061 715-46030 4.000 EACH
PIPE END SECTION, 30 IN.

0062 715-46040 2.000 EACH

PIPE END SECTION, 36 IN.

IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1875662
IDAVE 0°MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., I |CRIDER & CRIDER, INC.
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE

| Taso.00000 1140.001  3e0.00000 1080001 360.00000
I 2.85000 3633.75: 2.70000 3442 50= 3.00000

I 345.00000 10350.00I 330.00000 9900.00} 350.00000

I 10.00000 1oo.ooI 10.00000 1oo.oo= 10.00000

I 30.00000 9o.ooI 28.00000 84.oo= 28.00000

I 30.00000 180.00I 28.00000 168.00: 28.00000

I 61.50000 5227.50I 95.00000 so7s.oo= 60.00000

I 2.50000 19325.ool 3.00000 23190.00} 3.00000

I 20.50000 14145.00I 15.00000 10350.oo= 15.00000

I 40.00000 4800.00I 60.00000 7zoo.oo= 35.00000

I 32.00000 1664.00I 53.00000 2756.00: 30.00000

I 38.50000 2733.50’ 61.00000 4331.oo= 35.00000

I 44..00000 13zoo.ool 63.00000 18900.00: 40.00000

I 220.00000 7480.00: 215.00000 7310.oo= 150.00000

| | |

| | |

| 16500000 990.00] 250.00000 1500.00] 650.00000

I 360.00000 720.ooI 550.00000 1100.oo= 250.00000

I 475.00000 1900.00I 625.00000 zsoo.ool 350.00000

I 575.00000 2300.ool 750.00000 3ooo.oo= 500.00000

i 835.00000 1670.00! 950.00000 1900.00! 800.00000

AMOUNT

100.

84.

168.

5100.

23190.

10350.

4200.

1560.

2485.

12000.

5100.

3900.

500.

1400.

2000.

1600.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



LINE, PREFORMED PLASTIC, SOLID, WHITE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -5
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0063 718-06528 16.000 EACH | 700.00000 11200.00] 425.00000 6800.00] 600.00000 9600.00
OUTLET PROTECTOR, 1 | | |
0064 718-06532 773.000 LFT | 3.00000 2319.00] 2.00000 154600 2.00000 154600
VIDEO INSPECTION FOR UNDERDRAINS I | |
0065 718-52610 598.600 CYS | 32.75000 19604.15] 28.00000 16760.80] 29.00000 17359.40
AGGREGATE FOR UNDERDRAINS | | |
0066 718-99153 7797.000 SYS | 0.70000 5457_90] 1.00000 7797.00] 1.00000 7797.00
GEOTEXTILES FOR UNDERDRAIN I | |
0067 801-03290 4.000 EACH | 415.00000 1660.00] 295.00000 1180.00] 395.00000 1580.00
CONSTRUCTION SIGN, C I I |
0068 801-04308 5.000 EACH | 560.00000 2800.00] 395.00000 1975.00] 550.00000 2750.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0069 801-06640 41.000 EACH | 255.00000 10455.00] 125.00000 5125.00] 249.00000 10209.00
CONSTRUCTION SIGN, A I I |
0070 801-06775 LUMP |  26500.00000 26500.00]  13000.00000 13000.00]  16000.00000 16000.00
MAINTAINING TRAFFIC I | |
0071 801-07119 180.000 LFT | 15.50000 2790.00] 20.00000 3600.00] 15.00000 2700.00
BARRICADE, 111-B I I |
0072 802-05701 140.000 LFT | 23.00000 3220.00] 10.76000 1506.40] 10.76000 1506.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0073 802-76025 74.700 SFT | 18.00000 1344 .60 15.90000 1187.73] 15.90000 1187.73
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0074 802-76035 11.200 SFT | 20.00000 224.00] 17.90000 200.48] 17.90000 200.48
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0075 808-03631 8243.000 LFT | 0.45000 3709.35] 0.75000 6182.25| 0.66000 5440.38
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0076 808-03632 1182.000 LFT | 0.45000 531.90] 0.75000 886.50] 0.66000 780.12
LINE, EPOXY, SOLID, YELLOW, 4 IN. | I |
0077 808-04896 889.000 LFT | 0.45000 400.05] 0.75000 666.75] 0.66000 586.74
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0078 808-06703 1146.000 LFT | 0.65000 744.90] 0.42000 481.32] 0.42000 481.32
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0079 808-74812 12.000 LFT | 13.10000 157.20] 32.50000 390.00] 32.50000 390.00
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0080 808-75053 54.000 LFT | 4.40000 237.60] 4.81000 259.74] 4.81000 259.74
| | |
| | |

8 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -6
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0081 808-75067 117.000 LFT | 13.10000 1532.70] 8.66000 1013.22] 8.66000 1013.22
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0082 808-75245 1037.000 LFT | 0.65000 674.05] 0.42000 435_54] 0.42000 435_54
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0083 808-75297 90.000 LFT | 4.15000 373.50] 4.90000 441_00] 4.90000 441_00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0084 808-75320 3.000 EACH | 103.00000 309.00] 70.00000 210.00] 70.00000 210.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0085 808-75325 3.000 EACH | 150.00000 450.00] 70.00000 210.00] 70.00000 210.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0086 203-02131 83.000 CYS | 18.00000 1494_00] 31.00000 2573.00] 50.00000 4150.00
EXPLORATORY EXCAVATION I I |
0087 211-02050 83.000 CYS | 25.00000 2075.00] 53.00000 4399.00] 100.00000 8300.00
B BORROW I I |
0088 303-97820 3.000 TON | 75.00000 225.00] 100.00000 300.00] 200.00000 600.00
AGGREGATE, 8 | | |
0089 501-06727 LUMP | 2800.00000 2800.00] 1000.00000 1000.00] 1300.00000 1300.00
CORING, PCCP | | |
0090 603-06040 456.000 LFT | 13.75000 6270.00] 12.39000 5649.84| 13.00000 5928.00
FENCE, FARM FIELD, 47 IN. I I |
0091 616-06401 4.000 TON | 75.00000 300.00] 75.00000 300.00] 200.00000 800.00
RIPRAP, DUMPED | | |
0092 621-06557 1125.000 LBS | 1.30000 1462.50] 1.25000 1406.25] 1.26000 1417.50
SEED MIXTURE, T I I |
0093 621-06575 2512.000 SYS | 3.15000 7912.80] 3.00000 7536.00] 3.01000 7561.12
SODDING, NURSERY | I |
0094 703-06028 1252000 LBS | 1.50000 1878.00] 1.30000 1627.60] 6.00000 7512.00
REINFORCING BARS I I |
0095 714-44240 3.500 CYS | 650.00000 2275.00] 500.00000 1750.00] 1000.00000 3500.00
CONCRETE, A, STRUCTURES I I |
0096 715-06501 2.000 EACH | 1400.00000 2800.00] 1300.00000 2600.00] 3000.00000 6000.00
CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. | I |
0097 718-06531 2.000 EACH | 670.00000 1340.00] 300.00000 600.00] 600.00000 1200.00
OUTLET PROTECTOR, 3 I I |
SECTION TOTALS I $ 1,618,871.98] $ 1,688,169.72] $ 1,772,413.00
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 1,618,871.98] $ 1,688,169.72] $ 1,772,413.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -7
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0958970 l 5 ) 35-0918397 IC 6 ) 35-1385672
ILUTGRING BROTHERS INC IRIETH RILEY CONSTRUCTION | FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  34600.00000 34600.00]  30321.48000 30321.48
CONSTRUCTION ENGINEERING I I |
0002 105-07038 14.000 MOS | 1450.00000 20300.00] 2150.00000 30100.00] 1916.56000 26831.84
FIELD OFFICE, A | | |
0003 105-09198 14.000 MOS | 275.00000 3850.00] 100.00000 1400.00] 150.01000 2100.14
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 14.000 MOS | 125.00000 1750.00] 90.00000 1260.00] 104.35000 1460.90
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0011 110-01001 LUMP |  95000.00000 95000.00]  95500.06000 95500.06] 104000.00000 104000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP |  38000.00000 38000.00]  19000.00000 19000.00]  22846.28000 2284628
CLEARING RIGHT OF WAY | | |
0014 202-01261 3.000 EACH | 1100.00000 3300.00] 500.00000 1500.00] 750.00000 2250.00
TESTING FOR ASBESTOS I I |
0015 202-03000 LUMP |  40500.00000 40500.00]  20000.00000 20000.00] 57125.00000 57125.00
HOUSES AND BUILDINGS, REMOVE | I |
0016 203-02000 51882.000 CYS | 5.00000 259410.00] 8.50000 440997.00] 8.86000 459674 .52
EXCAVATION, COMMON I I |
0018 205-06931 411.600 TON | 49.00000 20168.40]| 4200000 17287.20] 19.61000 8071.48
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0019 205-06936 156.000 TON | 4450000 6942_00] 100.00000 15600.00] 21.92000 3419.52
TEMPORARY SEDIMENT TRAP I I |
0020 205-06937 792.000 LFT | 2.50000 1980.00] 4.00000 3168.00] 1.30000 1029.60
I I |

TEMPORARY SILT FENCE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -8
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0958970 l ) 35-0918397 | 6 ) 35-1385672
ILUTGRING BROTHERS INC IRIETH RILEY CONSTRUCTION | FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0021 207-08264 18519.000 SYS | 4.00000 74076.00] 3.40000 62964.60] 3.93000 72779.67
SUBGRADE TREATMENT, TYPE 11 | | |
0022 211-07454 228.000 CYS | 17.50000 3990.00] 17.00000 3876.00] 52.21000 11903.88
STRUCTURE BACKFILL I I |
0023 213-08058 16.000 CYS | 90.00000 1440.00] 90.00000 1440.00] 92.92000 1486.72
FLOWABLE BACKFILL | | |
0024 302-06464 3663.500 CYS | 35.00000 128222 .50 38.75000 141960.63| 22.71000 83198.09
SUBBASE FOR PCCP I I |
0025 303-01180 6282.000 TON | 16.75000 105223.50] 13.50000 84807.00] 13.91000 87382.62
COMPACTED AGGREGATE, NO. 53 I I |
0026 306-08034 228.000 SYS | 19.00000 4332.00] 16.50000 3762.00] 8.78000 2001.84
MILLING, ASPHALT, 1 1/2 IN. I | |
0027 401-07327 574.000 TON | 59.00000 33866.00] 64.00000 36736.00] 64.00000 36736.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0028 401-07390 200.000 TON | 55_00000 11000.00] 5600000 11200.00] 5600000 11200.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0029 401-07407 2454.000 TON | 4600000 112884.00] 4600000 112884.00] 46.00000 112884.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0030 406-05520 2.900 TON | 250.00000 725.00] 320.00000 928.00] 320.00000 928.00
ASPHALT FOR TACK COAT I | |
0031 501-06321 11979.600 SYS | 51.50000 616949.40]| 44 50000 533092.20] 48.97000 586641.01
QC/QA-PCCP, 10 IN. | | |
0032 503-05240 5649.000 LFT | 8.50000 48016.50] 11.25000 63551.25| 8.68000 49033.32
D-1 CONTRACTION JOINT I I |
0034 610-07487 22.000 TON | 100.00000 2200.00] 75.00000 1650.00] 75.00000 1650.00
HMA FOR APPROACHES, TYPE B | | |
0035 610-08510 1174.000 SYS | 36.00000 42264 .00 5250000 61635.00] 48.97000 57490.78
PCCP FOR APPROACHES I I |
0036 611-06497 3.000 EACH | 115.00000 345.00] 235.00000 705.00] 115.00000 345.00
MAILBOX ASSEMBLY, SINGLE | | |
0037 615-06505 2.000 EACH | 495.00000 990.00] 800.00000 1600.00] 49500000 990.00
MONUMENT, B I | |
0038 615-06515 6.000 EACH | 125.00000 750.00] 150.00000 900.00] 125.00000 750.00
MONUMENT, D I I |
0039 616-02320 1037.000 SYS | 3.00000 3111.00] 2.95000 3059.15] 2.78000 2882.86
GEOTEXTILES I | |
0040 616-06405 492.000 TON | 28.00000 13776.00] 4200000 20664.00] 19.39000 9539.88
RIPRAP, REVETMENT I I |
0041 621-01004 2.000 EACH | 400.00000 800.00] 400.00000 800.00] 400.00000 800.00
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -9
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0958970 l 5 ) 35-0918397 | 6 ) 35-1385672
ILUTGRING BROTHERS INC IRIETH RILEY CONSTRUCTION | FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0042 621-06545 3.000 TON | 360.00000 1080.00] 360.00000 1080.00] 360.00000 1080.00
FERTILIZER | | |
0043 621-06553 1275.000 LBS | 2.70000 3442 .50 2.70000 3442 .50 2.70000 3442 .50
SEED MIXTURE, R I I |
0044 621-06565 30.000 TON | 330.00000 9900.00] 330.00000 9900.00] 330.00000 9900.00
MULCHING MATERIAL | | |
0045 621-06567 10.000 kGAL | 10.00000 100.00] 10.00000 100.00] 10.00000 100.00
WATER I | |
0047 622-52436 3.000 EACH | 28.00000 84.00] 28.00000 84.00] 28.00000 84.00
SIGN, DO NOT MOW OR SPRAY I I |
0048 622-98200 6.000 EACH | 28.00000 168.00] 28.00000 168.00] 28.00000 168.00
SIGN, DO NOT DISTURB I | |
0049 715-05019 85.000 LFT | 74.00000 6290.00] 55.00000 4675.00] 86.00000 7310.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0050 715-05048 7730.000 LFT | 6.00000 46380.00] 4.50000 34785.00] 3.62000 27982.60
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0051 715-05053 690.000 LFT | 16.50000 11385.00] 16.00000 11040.00] 39.29000 27110.10
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0052 715-05123 120.000 LFT | 38.00000 4560.00] 36.00000 4320.00] 53.53000 6423.60
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0053 715-05171 52.000 LFT | 34.00000 1768.00] 40.00000 2080.00] 6035000 3138.20
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0054 715-05173 71.000 LFT | 38.00000 2698.00] 40.00000 2840.00] 67.36000 4782.56
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0055 715-05175 300.000 LFT | 45.00000 13500.00] 45_00000 13500.00] 4586000 13758.00
PIPE, TYPE 3, CIRCULAR, 30 IN. | | |
0056 715-08162 34.000 LFT | 275.00000 9350.00]| 175.00000 5950.00]| 204.61000 6956.74
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | I |
SFT. | | |
0058 715-08282 6.000 TON | 375.00000 2250.00] 200.00000 1200.00] 150.00000 900.00
HMA FOR STRUCTURE INSTALLATION, TYPE A | I |
0059 715-46010 2.000 EACH | 380.00000 760.00] 525.00000 1050.00] 531.41000 1062.82
PIPE END SECTION, 18 IN. I I |
0060 715-46020 4.000 EACH | 550.00000 2200.00] 600.00000 2400.00] 660.69000 2642.76
PIPE END SECTION, 24 IN. I I |
0061 715-46030 4.000 EACH | 750.00000 3000.00] 700.00000 2800.00] 850.06000 3400.24
PIPE END SECTION, 30 IN. I I |
0062 715-46040 2.000 EACH | 1000.00000 2000.00] 925.00000 1850.00] 102755000 2055.10
I I |

PIPE END SECTION, 36 IN.



LINE, PREFORMED PLASTIC, SOLID, WHITE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -10
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0958970 IC 5 ) 35-0918397 IC 6 ) 35-1385672
ILUTGRING BROTHERS INC IRIETH RILEY CONSTRUCTION | FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0063 718-06528 16.000 EACH | 670.00000 10720.00] 600.00000 9600.00] 650.00000 10400.00
OUTLET PROTECTOR, 1 | | |
0064 718-06532 773.000 LFT | 2.00000 1546._00] 2.82000 2179.86| 2.82000 2179.86
VIDEO INSPECTION FOR UNDERDRAINS I | |
0065 718-52610 598.600 CYS | 36.50000 21848.90] 32.00000 19155.20] 35.18000 21058.75
AGGREGATE FOR UNDERDRAINS | | |
0066 718-99153 7797.000 SYS | 1.35000 10525.95] 1.00000 7797.00] 2.37000 18478.89
GEOTEXTILES FOR UNDERDRAIN I | |
0067 801-03290 4.000 EACH | 295.00000 1180.00] 395.00000 1580.00] 295.00000 1180.00
CONSTRUCTION SIGN, C I I |
0068 801-04308 5.000 EACH | 395.00000 1975.00] 550.00000 2750.00] 395.00000 1975.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0069 801-06640 41.000 EACH | 125.00000 5125.00] 249.00000 10209.00] 125.00000 5125.00
CONSTRUCTION SIGN, A I I |
0070 801-06775 LUMP |  17500.00000 17500.00]  13500.00000 13500.00]  18239.71000 1823971
MAINTAINING TRAFFIC I | |
0071 801-07119 180.000 LFT | 20.85000 3753.00] 15.00000 2700.00] 20.85000 3753.00
BARRICADE, 111-B I I |
0072 802-05701 140.000 LFT | 10.76000 1506.40] 16.75000 234500 10.76000 1506.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0073 802-76025 74.700 SFT | 15.90000 1187.73] 2525000 1886.18| 15.90000 1187.73
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0074 802-76035 11.200 SFT | 17.90000 200.48] 28.00000 313.60] 17.90000 200.48
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0075 808-03631 8243.000 LFT | 0.66000 5440.38]| 0.42000 3462.06| 0.66000 5440.38
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0076 808-03632 1182.000 LFT | 0.66000 780.12] 0.42000 496_44]| 0.66000 780.12
LINE, EPOXY, SOLID, YELLOW, 4 IN. | I |
0077 808-04896 889.000 LFT | 0.66000 586.74]| 0.42000 373.38] 0.66000 586.74
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0078 808-06703 1146.000 LFT | 0.42000 481.32] 0.60000 687.60] 0.42000 481.32
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0079 808-74812 12.000 LFT | 32.50000 390.00] 12.50000 150.00] 32.50000 390.00
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0080 808-75053 54.000 LFT | 4.81000 259.74] 4.16000 224.64] 4.81000 259.74
| | |
| | |

8 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -11
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0958970 IC 5 ) 35-0918397 IC 6 ) 35-1385672
ILUTGRING BROTHERS INC IRIETH RILEY CONSTRUCTION | FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0081 808-75067 117.000 LFT | 8.66000 1013.22] 12.50000 1462.50] 8.66000 1013.22
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0082 808-75245 1037.000 LFT | 0.42000 435.54] 0.60000 622.20] 0.42000 435_54
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0083 808-75297 90.000 LFT | 4.90000 441.00] 3.95000 355.50] 3.95000 355.50
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0084 808-75320 3.000 EACH | 70.00000 210.00] 98.00000 294.00] 98.00000 294.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0085 808-75325 3.000 EACH | 70.00000 210.00] 145.00000 435_00] 145.00000 435.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0086 203-02131 83.000 CYS | 135.00000 11205.00] 66.00000 5478.00] 23.53000 1952.99
EXPLORATORY EXCAVATION I I |
0087 211-02050 83.000 CYS | 31.50000 2614.50] 40.00000 3320.00] 38.67000 3209.61
B BORROW I I |
0088 303-97820 3.000 TON | 135.00000 405.00] 140.00000 420.00] 9415000 282.45
AGGREGATE, 8 | | |
0089 501-06727 LUMP | 100000000 1000.00] 2500.00000 2500.00] 129884000 1298.84
CORING, PCCP | | |
0090 603-06040 456.000 LFT | 12.39000 5649.84| 13.00000 5928.00]| 12.39000 5649.84
FENCE, FARM FIELD, 47 IN. I I |
0091 616-06401 4.000 TON | 78.25000 313.00] 105.00000 420.00] 57.74000 230.96
RIPRAP, DUMPED | | |
0092 621-06557 1125.000 LBS | 1.25000 1406.25] 1.25000 1406.25] 1.25000 1406.25
SEED MIXTURE, T I I |
0093 621-06575 2512.000 SYS | 4.65000 11680.80] 3.00000 7536.00] 3.00000 7536.00
SODDING, NURSERY | I |
0094 703-06028 1252000 LBS | 1.75000 2191.00] 2.50000 3130.00] 1.88000 2353.76
REINFORCING BARS I I |
0095 714-44240 3.500 CYS | 630.00000 2205.00] 430.00000 1505.00] 1117.50000 3911.25
CONCRETE, A, STRUCTURES I I |
0096 715-06501 2.000 EACH | 1300.00000 2600.00] 4000.00000 8000.00] 882.39000 1764.78
CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. | I |
0097 718-06531 2.000 EACH | 670.00000 1340.00] 900.00000 1800.00] 550.00000 1100.00
OUTLET PROTECTOR, 3 I I |
SECTION TOTALS I $ 1,977,009.71] $ 2,055,920.00] $ 2,098,510.76
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 1,977,009.71] $ 2,055,920.00] $ 2,098,510.76




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -12
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-1698047 IC 8 ) 35-1618530 1C )
|GRADEX,  INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  75000.00000 75000.00]  45000.00000 45000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 14.000 MOS | 2000.00000 28000.00] 2650.00000 37100.00]
FIELD OFFICE, A | | |
0003 105-09198 14.000 MOS | 600.00000 8400.00] 500.00000 7000.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 14.000 MOS | 100.00000 1400.00] 75.00000 1050.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0011 110-01001 LUMP | 111900.00000 111900.00] 114000.00000 114000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP |  69000.00000 69000.00]  40000.00000 40000.00]|
CLEARING RIGHT OF WAY | | |
0014 202-01261 3.000 EACH | 1500.00000 4500.00] 225.00000 675.00]
TESTING FOR ASBESTOS I I |
0015 202-03000 LUMP |  30000.00000 30000.00]  20000.00000 20000.00]
HOUSES AND BUILDINGS, REMOVE | I |
0016 203-02000 51882.000 CYS | 7.90000 409867.80] 8.00000 415056.00]
EXCAVATION, COMMON I I |
0018 205-06931 411.600 TON | 31.00000 12759.60] 35.00000 14406.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0019 205-06936 156.000 TON | 29.00000 4524 .00 35.00000 5460.00]
TEMPORARY SEDIMENT TRAP I I |
0020 205-06937 792.000 LFT | 2.10000 1663.20] 1.35000 1069.20]
I I |

TEMPORARY SILT FENCE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -13
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-1698047 1C ) 35-1618530 1C )
|GRADEX,  INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0021 207-08264 18519.000 SYS | 3.85000 71298.15] 4.50000 83335.50]
SUBGRADE TREATMENT, TYPE 11 | | |
0022 211-07454 228.000 CYS | 26.50000 6042_00] 19.00000 4332.00]
STRUCTURE BACKFILL I I |
0023 213-08058 16.000 CYS | 108.00000 1728.00] 150.00000 2400.00]
FLOWABLE BACKFILL | | |
0024 302-06464 3663.500 CYS | 40.70000 149104 45| 30.00000 109905.00]|
SUBBASE FOR PCCP I I |
0025 303-01180 6282.000 TON | 17.40000 109306.80]| 20.00000 125640.00]|
COMPACTED AGGREGATE, NO. 53 I I |
0026 306-08034 228.000 SYS | 26.25000 5985.00| 20.00000 4560.00]
MILLING, ASPHALT, 1 1/2 IN. I | |
0027 401-07327 574.000 TON | 61.95000 35559.30] 60.00000 34440.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0028 401-07390 200.000 TON | 57.75000 11550.00] 5600000 11200.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0029 401-07407 2454.000 TON | 48.30000 118528.20] 47.00000 115338.00]
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0030 406-05520 2.900 TON | 262.50000 761.25] 275.00000 797.50]
ASPHALT FOR TACK COAT I | |
0031 501-06321 11979.600 SYS | 46.73000 559806.71] 63.00000 754714.80|
QC/QA-PCCP, 10 IN. | | |
0032 503-05240 5649.000 LFT | 11.80000 66658.20] 8.00000 45192 .00
D-1 CONTRACTION JOINT I I |
0034 610-07487 22.000 TON | 105.00000 2310.00] 110.00000 2420.00]
HMA FOR APPROACHES, TYPE B | | |
0035 610-08510 1174.000 SYS | 55.10000 64687.40] 35.00000 41090.00]
PCCP FOR APPROACHES I I |
0036 611-06497 3.000 EACH | 120.00000 360.00] 120.00000 360.00]
MAILBOX ASSEMBLY, SINGLE | | |
0037 615-06505 2.000 EACH | 520.00000 1040.00] 500.00000 1000.00]
MONUMENT, B I | |
0038 615-06515 6.000 EACH | 130.00000 780.00] 130.00000 780.00]
MONUMENT, D I I |
0039 616-02320 1037.000 SYS | 1.40000 1451_80] 2.50000 2592.50]
GEOTEXTILES I | |
0040 616-06405 492.000 TON | 31.00000 15252.00] 22.00000 10824.00]
RIPRAP, REVETMENT I I |
0041 621-01004 2.000 EACH | 420.00000 840.00] 425.00000 850.00]
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -14
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-1698047 1C ) 35-1618530 1C )
|GRADEX,  INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0042 621-06545 3.000 TON | 378.00000 1134.00] 375.00000 1125.00]
FERTILIZER | | |
0043 621-06553 1275.000 LBS | 2.84000 3621.00] 3.00000 3825.00]
SEED MIXTURE, R I I |
0044 621-06565 30.000 TON | 346.50000 10395.00] 350.00000 10500.00]
MULCHING MATERIAL | | |
0045 621-06567 10.000 kGAL | 10.50000 105.00] 10.00000 100.00]
WATER I | |
0047 622-52436 3.000 EACH | 29.00000 87.00] 30.00000 90.00]
SIGN, DO NOT MOW OR SPRAY I I |
0048 622-98200 6.000 EACH | 29.00000 174.00] 30.00000 180.00]
SIGN, DO NOT DISTURB I | |
0049 715-05019 85.000 LFT | 86.00000 7310.00] 75.00000 6375.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0050 715-05048 7730.000 LFT | 4.40000 34012.00] 5.00000 38650.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0051 715-05053 690.000 LFT | 18.00000 12420.00] 20.00000 13800.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0052 715-05123 120.000 LFT | 55_00000 6600.00] 50.00000 6000.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0053 715-05171 52.000 LFT | 43.00000 2236.00] 50.00000 2600.00]
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0054 715-05173 71.000 LFT | 55.00000 3905.00] 50.00000 3550.00]
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0055 715-05175 300.000 LFT | 69.00000 20700.00] 55.00000 16500.00]
PIPE, TYPE 3, CIRCULAR, 30 IN. | | |
0056 715-08162 34.000 LFT | 240.00000 8160.00]| 200.00000 6800.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | I |
SFT. | | |
0058 715-08282 6.000 TON | 135.00000 810.00] 275.00000 1650.00]
HMA FOR STRUCTURE INSTALLATION, TYPE A | I |
0059 715-46010 2.000 EACH | 575.00000 1150.00] 450.00000 900.00]
PIPE END SECTION, 18 IN. I I |
0060 715-46020 4.000 EACH | 640.00000 2560.00] 500.00000 2000.00]
PIPE END SECTION, 24 IN. I I |
0061 715-46030 4.000 EACH | 885.00000 3540.00] 600.00000 2400.00]
PIPE END SECTION, 30 IN. I I |
0062 715-46040 2.000 EACH | 1125.00000 2250.00] 850.00000 1700.00]
I I |

PIPE END SECTION, 36 IN.



LINE, PREFORMED PLASTIC, SOLID, WHITE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -15
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-1698047 IC 8 ) 35-1618530 1C )
|GRADEX,  INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0063 718-06528 16.000 EACH | 121500000 19440.00] 400.00000 6400.00]
OUTLET PROTECTOR, 1 | | |
0064 718-06532 773.000 LFT | 2.00000 1546._00] 2.25000 1739.25]
VIDEO INSPECTION FOR UNDERDRAINS I | |
0065 718-52610 598.600 CYS | 33.00000 19753.80] 32.00000 19155.20]
AGGREGATE FOR UNDERDRAINS | | |
0066 718-99153 7797.000 SYS | 1.15000 8966.55| 2.50000 19492.50]
GEOTEXTILES FOR UNDERDRAIN I | |
0067 801-03290 4.000 EACH | 310.00000 1240.00] 300.00000 1200.00]
CONSTRUCTION SIGN, C I I |
0068 801-04308 5.000 EACH | 415.00000 2075.00] 400.00000 2000.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0069 801-06640 41.000 EACH | 130.00000 5330.00] 130.00000 5330.00]
CONSTRUCTION SIGN, A I I |
0070 801-06775 LUMP |  25000.00000 25000.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I | |
0071 801-07119 180.000 LFT | 22.00000 3960.00] 21.00000 3780.00]
BARRICADE, 111-B I I |
0072 802-05701 140.000 LFT | 11.00000 1540.00] 11.00000 1540.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0073 802-76025 74.700 SFT | 16.50000 1232.55] 16.00000 1195.20]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0074 802-76035 11.200 SFT | 19.00000 212.80] 18.00000 201.60]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0075 808-03631 8243.000 LFT | 0.53000 4368.79]| 0.45000 3709.35]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0076 808-03632 1182.000 LFT | 0.53000 626.46| 0.45000 531.90]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | I |
0077 808-04896 889.000 LFT | 0.53000 471.17] 0.45000 400.05]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0078 808-06703 1146.000 LFT | 0.44000 504.24]| 0.45000 515.70]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0079 808-74812 12.000 LFT | 34.13000 409.56] 35.00000 420.00]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0080 808-75053 54.000 LFT | 5.05000 272.70] 5.00000 270.00]
| | |
| | |

8 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 241 -16
TABULATION OF BIDS
ROUTE : 1007
CALL ORDER  : 241 CONTRACT ID : R -29602-A COUNTIES : LAWRENCE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 7 ) 35-1698047 IC 8 ) 35-1618530 1C )
|GRADEX,  INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0081 808-75067 117.000 LFT | 9.09000 1063.53] 9.00000 1053.00]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0082 808-75245 1037.000 LFT | 0.44000 456.28] 0.50000 518.50]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0083 808-75297 90.000 LFT | 5.15000 463.50] 5.00000 450_00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0084 808-75320 3.000 EACH | 73.50000 220.50] 75.00000 225.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0085 808-75325 3.000 EACH | 73.50000 220.50] 75.00000 225.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0086 203-02131 83.000 CYS | 36.00000 2988.00] 30.00000 2490.00]
EXPLORATORY EXCAVATION I I |
0087 211-02050 83.000 CYS | 2400000 1992.00] 40.00000 3320.00]
B BORROW I I |
0088 303-97820 3.000 TON | 45_00000 135.00] 90.00000 270.00]
AGGREGATE, 8 | | |
0089 501-06727 LUMP | 262500000 2625.00] 2750.00000 2750.00]
CORING, PCCP | | |
0090 603-06040 456.000 LFT | 13.00000 5928.00] 12.50000 5700.00]
FENCE, FARM FIELD, 47 IN. I I |
0091 616-06401 4.000 TON | 33.00000 132.00] 40.00000 160.00]
RIPRAP, DUMPED | | |
0092 621-06557 1125.000 LBS | 1.30000 1462.50] 1.30000 1462_50]
SEED MIXTURE, T I I |
0093 621-06575 2512.000 SYS | 5.55000 13941.60] 3.50000 8792.00]
SODDING, NURSERY | I |
0094 703-06028 1252000 LBS | 2.10000 2629_20] 2.00000 2504.00]
REINFORCING BARS I I |
0095 714-44240 3.500 CYS | 450.00000 1575.00] 1000.00000 3500.00]
CONCRETE, A, STRUCTURES I I |
0096 715-06501 2.000 EACH | 2220.00000 4440.00] 3500.00000 7000.00]
CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. | I |
0097 718-06531 2.000 EACH | 330.00000 660.00]| 500.00000 1000.00]
OUTLET PROTECTOR, 3 I I |
SECTION TOTALS I $ 2,239,121.09] $ 2,290,639.25] $
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 2,239,121.09] $ 2,290,639.25] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
261 CONTRACT ID R -29874-A

10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/06/08 COMPLETION DATE

COUNTIES : MARION

PROJECT(S) : 9949099

116,750.00
130,112.92
142,896.50
157,771.10

DATE
PAGE

10/25/07
261 -1

% OVER
LOW BID

100.0000%
111.4458%
122.3953%
135.1358%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1151771 CALUMET ASPHALT PAVING CO. INC

2 35-1609544 SCHUTT-LOOKABILL CO

3 35-1139301 E & B PAVING INC

4 35-1618530 AMERICAN CONTRACTING & SERVICES

5 35-0918397 RIETH RILEY CONSTRUCTION

160,803.30

137.7330%



ROAD CLOSURE SIGN ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -2
TABULATION OF BIDS
ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 | 2 ) 35-1609544 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |SCHUTT-LOOKABILL CO |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 2400.00000 2400.00] 2148.12000 2148.12] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I I
0002 105-07038 6.000 MOS | 1650.00000 9900.00]| 1673.82000 10042.92] 1750.00000 10500.00
FIELD OFFICE, A | I |
0003 105-09198 6.000 MOS | 200.00000 1200.00] 552.09000 3312.54] 300.00000 1800.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 6.000 MOS | 50.00000 300.00] 251.88000 151128 225.00000 1350.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 9305.23000 9305.23| 6505 .00000 6505.00]| 7160.00000 7160.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  10149.00000 10149.00]  13292.64000 13292.64]| 9000.00000 9000.00
CLEARING RIGHT OF WAY I I |
0011 202-01300 1.000 EACH | 854.00000 854.00] 550.80000 550.80] 1500.00000 1500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0012 202-02273 43.000 SYS | 62.20000 2674.60] 39.61000 1703.23] 75.00000 3225.00
CENTER CURB, CONCRETE, REMOVE I I |
0013 301-07448 76.000 TON | 48.39000 3677.64] 4540000 3450.40] 80.00000 6080.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0014 304-07489 50.000 TON | 162.00000 8100.00] 203.80000 10190.00] 225.00000 11250.00
HMA PATCHING, TYPE A I | |
0015 305-07465 228.000 SYS | 55.00000 12540.00] 63.32000 14436.96] 55.00000 12540.00
PCC BASE PATCHING, 10 IN. I I |
0016 605-06210 178.000 LFT | 50.00000 8900.00] 53.95000 9603.10] 100.00000 17800.00
CENTER CURB, C, CONCRETE | | |
0017 801-03290 4.000 EACH | 269.00000 1076.00] 296.33000 1185.32] 300.00000 1200.00
CONSTRUCTION SIGN, C I I |
0018 801-04308 9.000 EACH | 14500000 1305.00] 159.73000 1437.57] 175.00000 1575.00
| | |



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -3
TABULATION OF BIDS
ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1609544 IC 3 ) 35-1139301
ICALUMET ASPHALT PAVING CO. 1 |SCHUTT-LOOKABILL CO |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06640 19.000 EACH | 95.00000 1805.00] 104.65000 1988.35] 125.00000 2375.00
CONSTRUCTION SIGN, A | | |
0020 801-06710 30.000 DAY | 30.00000 900.00] 33.05000 991.50] 30.00000 900.00
FLASHING ARROW SIGN I | |
0021 801-06775 LUMP |  14628.01000 14628.01]  17801.90000 17801.90]  18750.00000 18750.00
MAINTAINING TRAFFIC | | |
0022 801-07119 96.000 LFT | 10.00000 960.00] 11.02000 1057.92] 10.00000 960.00
BARRICADE, 111-B I | |
0023 802-76025 50.000 SFT | 18.00000 900.00] 19.17000 958.50] 17.40000 870.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0024 805-02087 LUMP | 620.00000 620.00] 330.48000 330.48] 1500.00000 1500.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0025 805-78205 6.000 EACH | 670.00000 4020.00] 771.12000 4626.72] 700.00000 4200.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0026 805-78215 4.000 EACH | 582.00000 2328.00] 738.07000 2952 .28 670.00000 2680.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I | |
0027 805-78230 4.000 EACH | 1122.00000 4488 .00 1211.76000 4847.04] 1100.00000 4400.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0028 808-01045 80.000 LFT | 2.95000 236.00] 3.25000 260.00] 3.00000 240.00
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP | | |
0029 808-06701 840.000 LFT | 0.68000 571.20] 0.74000 621.60] 0.75000 630.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0030 808-06703 5141.000 LFT | 0.46000 2364.86]| 0.51000 2621.91] 0.50000 2570.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0031 808-06716 11124.000 LFT | 0.35000 3893.40] 0.39000 4338.36] 0.50000 5562 .00
LINE, REMOVE I I |
0032 808-75245 3480.000 LFT | 0.46000 1600.80] 0.51000 1774.80] 0.50000 1740.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0033 808-75297 198.000 LFT | 3.67000 726.66| 4.04000 799.92] 4.00000 792.00
| | |
I I |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -4
TABULATION OF BIDS
ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 35-1151771 | 2 ) 35-1609544 IC 3 ) 35-1139301
ICALUMET ASPHALT PAVING CO. 1 |SCHUTT-LOOKABILL CO |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 808-75300 736.000 LFT | 1.20000 883.20] 1.33000 978.88] 1.50000 1104.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0035 808-75320 23.000 EACH | 69.00000 1587.00] 76.01000 1748_23] 75.00000 1725.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0036 808-75325 17.000 EACH | 93.00000 1581.00] 102.45000 1741_65| 95_.00000 1615.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0037 808-98796 92.000 LFT | 2.95000 271.40] 3.25000 299.00] 3.25000 299.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I | |
SECTION TOTALS I $ 116,750.00] $ 130,112.92] $ 142,896.50
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 116,750.00] $ 130,112.92] $ 142,896.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -5
TABULATION OF BIDS

ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-0918397 1C )
|AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  INTERSECTION IMPROVEMENT

| | |

0001 105-06845 LUMP | 2500.00000 2500.00] 3000.00000 3000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2500.00000 15000.00] 2500.00000 15000.00]
FIELD OFFICE, A | | |
0003 105-09198 6.000 MOS | 550.00000 3300.00] 125.00000 750.00]
LAPTOP COMPUTER SYSTEM I | |
0004 105-09199 6.000 MOS | 100.00000 600.00]| 60.00000 360.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 7500.00000 7500.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  15000.00000 15000.00] 6100.00000 6100.00]
CLEARING RIGHT OF WAY | | |
0011 202-01300 1.000 EACH | 900.00000 900.00] 1275.00000 1275.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0012 202-02273 43.000 SYS | 100.00000 4300.00] 185.00000 7955.00]
CENTER CURB, CONCRETE, REMOVE | | |
0013 301-07448 76.000 TON | 70.00000 5320.00] 75.00000 5700.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 304-07489 50.000 TON | 170.00000 8500.00]| 185.00000 9250.00]|
HMA PATCHING, TYPE A | I |
0015 305-07465 228.000 SYS | 130.00000 29640.00] 73.00000 16644.00]
PCC BASE PATCHING, 10 IN. I I |
0016 605-06210 178.000 LFT | 125.00000 22250.00] 170.00000 30260.00]
CENTER CURB, C, CONCRETE I I |
0017 801-03290 4.000 EACH | 275.00000 1100.00] 340.00000 1360.00]
CONSTRUCTION SIGN, C I I |
0018 801-04308 9.000 EACH | 150.00000 1350.00] 185.00000 1665.00]
I I |

ROAD CLOSURE SIGN ASSEMBLY



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -6
TABULATION OF BIDS
ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-0918397 | )
|AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06640 19.000 EACH | 100.00000 1900.00] 120.00000 2280.00]
CONSTRUCTION SIGN, A | | |
0020 801-06710 30.000 DAY | 32.00000 960.00] 38.00000 1140.00]
FLASHING ARROW SIGN I | |
0021 801-06775 LUMP | 8500.00000 8500.00] 8000.00000 8000.00]
MAINTAINING TRAFFIC | | |
0022 801-07119 96.000 LFT | 11.00000 1056.00] 12.00000 1152.00]
BARRICADE, 111-B I | |
0023 802-76025 50.000 SFT | 20.00000 1000.00] 22.00000 1100.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0024 805-02087 LUMP | 650.00000 650.00] 380.00000 380.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0025 805-78205 6.000 EACH | 700.00000 4200.00] 900.00000 5400.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0026 805-78215 4.000 EACH | 600.00000 2400.00] 850.00000 3400.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I | |
0027 805-78230 4.000 EACH | 1200.00000 4800.00]| 1400.00000 5600.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0028 808-01045 80.000 LFT | 3.50000 280.00] 3.75000 300.00]
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP | | |
0029 808-06701 840.000 LFT | 0.70000 588.00] 0.85000 714.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0030 808-06703 5141.000 LFT | 0.50000 2570.50] 0.60000 3084.60]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0031 808-06716 11124.000 LFT | 0.40000 4449 .60 0.50000 5562.00]
LINE, REMOVE I I |
0032 808-75245 3480.000 LFT | 0.50000 1740.00] 0.60000 2088.00]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0033 808-75297 198.000 LFT | 4.00000 792.00] 4.65000 920.70]
| | |
I I |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 261 -7
TABULATION OF BIDS

ROUTE : 1014
CALL ORDER : 261 CONTRACT ID : R -29874-A COUNTIES : MARION
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 35-0918397 1C )
|AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 808-75300 736.000 LFT | 1.25000 920.00] 1.50000 1104.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0035 808-75320 23.000 EACH | 75.00000 1725.00] 85.00000 1955.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0036 808-75325 17.000 EACH | 100.00000 1700.00] 115.00000 1955.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0037 808-98796 92.000 LFT | 3.00000 276.00] 3.75000 345.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I | |
SECTION TOTALS I $ 157,771.10] $ 160,803.30]| $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 157,771.10] $ 160,803.30] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 291 -1
VENDOR RANKING
CALL ORDER 291 CONTRACT ID : RS-28007-A COUNTIES : RANDOLPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0300489
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 694,315.06 100.0000%

2 35-1145884 L 1 C A CONSTRUCTION $ 713,771.41 102.8022%



CALL ORDER 291
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28007-A

: GREENFIELD DISTRICT

ROUTE : 28

COUNTIES : RA

DATE : 10/25/07
PAGE : 291 -2

NDOLPH

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 DISTRICT PAVEMENT PROJECT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS
FIELD OFFICE, B

0003 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 18.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 6.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 304-07490 865.000 TON
HMA PATCHING, TYPE B

0016 306-08033 110256.000 SYS
MILLING, ASPHALT, 1 IN.

0017 306-08043 200.000 SYS
MILLING, TRANSITION

0018 306-08432 1658.000 SYS

MILLING, APPROACH

|
|
I
|
+

( 1 ) 35-1065659
B

I
ROOKS CONSTRUCTION COMPANY |
I

UNIT PRICE

5000.

1605.

79.

35.

319.

41.

34715.

76.

00000

83000

97000

99000

.00000

50000

00000

-00000

.00000

.00000

.00000

-00000

00000

95000

.45000

-50000

.80000

2 ) 35-1145884 1C )

I C A CONSTRUCTION |
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ O B

I |
5000.00]| 1500.00000 1500.00]
I |
9634.98]| 2500.00000 15000.00]
I |
239.91] 225.00000 675.00]
| |
647.82| 125.00000 2250.00]
I |
1.00] 1.00000 1.00]
| |
I |
3834.00] 490.00000 5880.00]
I |
246.00] 100.00000 600.00]
I |
1.00] 1.00000 1.00]
I |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
I |
1.00] 1.00000 1.00]
I |
I |
1.00] 1.00000 1.00]
I |
34715.00]  35957.00000 35957.00]
I |
66561.75]| 71.32000 61691.80]
| |
49615.20] 0.38000 41897.28|
I |
1700.00] 17.60000 3520.00]
| |
11274.40] 0.01000 16.58]
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 291 -3
TABULATION OF BIDS

ROUTE : 28
CALL ORDER  : 291 CONTRACT ID : RS-28007-A COUNTIES : RANDOLPH
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1145884 1C )
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 401-06264 LUMP | 5000.00000 5000.00] 3500.00000 3500.00]
PROFILOGRAPH, HMA | | |
0020 401-07321 8800.000 TON | 4600000 404800.00] 4644000 408672.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0021 406-05520 28.000 TON | 340.00000 9520.00] 100.00000 2800.00]
ASPHALT FOR TACK COAT | | |
0022 610-07487 480.000 TON | 65.00000 31200.00] 73.25000 35160.00]
HMA FOR APPROACHES, TYPE B I | |
0023 615-06527 9.000 EACH | 195.00000 1755.00] 600.00000 5400.00]
MONUMENT, SECTION CORNER I I |
0024 801-03290 2.000 EACH | 150.00000 300.00] 275.00000 550.00]
CONSTRUCTION SIGN, C | | |
0025 801-06207 3177.000 LFT | 0.01000 31.77] 0.75000 2382.75]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0026 801-06640 16.000 EACH | 150.00000 2400.00] 113.00000 1808.00]
CONSTRUCTION SIGN, A I I |
0027 801-06775 LUMP |  30068.83000 30068.83]  31080.00000 31080.00]
MAINTAINING TRAFFIC I | |
0028 808-06712 5558.000 LFT | 0.11000 611.38] 0.12300 683.63]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0029 808-06713 63532.000 LFT | 0.11000 6988.52| 0.12300 7814.44|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0030 808-06714 33590.000 LFT | 0.11000 3694.90] 0.12300 4131.57|
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0031 808-75297 108.000 LFT | 6.00000 648.00]| 9.00000 972.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0032 808-75998 716.000 EACH | 13.10000 9379.60] 15.50000 11098.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0033 801-06203 3200.000 LFT | 0.01000 32.00] 0.30000 960.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0034 303-07449 882.000 TON | 5.00000 4410.00] 31.48000 27765.36]
COMPACTED AGGREGATE, NO. 73 , FOR I I |
SHOULDER I I |
SECTION TOTALS I $ 694,315.06| $ 713,771.41] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
301 CONTRACT ID RS-28210-A

10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 08/11/08 COMPLETION DATE

COUNTIES : HANCOCK

PROJECT(S) : 1776007

DATE : 10/25/07
PAGE : 301 -1
SHELBY
TOTAL % OVER
BID LOW BID

1,609,900.00
1,631,130.00
1,663,628.67

100.0000%
101.3187%
103.3374%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0918397 RIETH RILEY CONSTRUCTION

2 35-1139301 E & B PAVING INC

3 35-1917625 MILESTONE CONTRACTORS, L.P.

4 35-1151771 CALUMET ASPHALT PAVING CO. INC

1,777,886.76

110.4346%



CALL ORDER : 301
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28210-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE :- 9

HANCOCK

DATE :
PAGE :

SHELBY

10/25/07
301 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS
FIELD OFFICE, B

0003 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 6.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0011 303-07449 1724.000 TON
COMPACTED AGGREGATE, NO. 73

0012 304-07491 411.020 TON

HMA PATCHING, TYPE C
0013 306-08033

MILLING, ASPHALT, 1 IN.
0014 306-08034 90935.000 SYS

MILLING, ASPHALT, 1 1/2 IN.

104421.000 SYS

0015 306-08043 694.000 SYS
MILLING, TRANSITION

0016 306-08432 9776.000 SYS
MILLING, APPROACH

0017 401-06264 LUMP

PROFILOGRAPH, HMA
0018 401-07328 15493.000 TON
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

|
|
I
|
+

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION |
I

UNIT PRICE
____________________________ R R

6500.

2250.

250.

100.

64453.

31.

150.

2000.

58.

00000

00000

00000

00000

.00000

.00000

-00000

.00000

.00000

64000

00000

00000

.46000

.73000

.75000

.75000

00000

00000

2 ) 35-1139301 |

& B PAVING INC |

AMOUNT| UNIT PRICE AMOUNT=

| |
6500.00] 4220.00000 4220.00]
13500.00I 2200.00000 13200.00}
3ooo.ooI 300.00000 3600.00=
soo.ool 120.00000 720.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.00I 1.00000 1.oo=

I |

1.00I 1.00000 1.oo=
64453.64’ 81000.00000 81000.00=
53444.00I 28.00000 48272.00:
61653.00’ 175.00000 71923.50}
48033.66I 0.55000 57431.55}
66382.55I 0.80000 72748.00=
1908.50I 0.65000 451.1o=
26884.00I 1.00000 9776.00}
2ooo.ooI 3300.00000 3300.00}
898594.00! 5625000 871481_25i

="

3 ) 35-1917625

ILESTONE CONTRACTORS, L.P.

UNIT PRICE

5500.

1275.

400.

40.

72000.

20.

170.

2000.

58.

00000

00000

00000

00000

-00000

.00000

-00000

.00000

.00000

00000

00000

00000

.28000

.70000

-15000

.20000

00000

00000

AMOUN

5500.

7650.

4800.

240.

1.

72000.

34480.

69873.

29237.

63654.

798.

31283.

2000.

898594.

T

00

00

00

00

.00

.00

.00

.00

00

00

00

40

88

50

10

20

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 301 -3
TABULATION OF BIDS
ROUTE : 9
CALL ORDER  : 301 CONTRACT ID : RS-28210-A COUNTIES : HANCOCK SHELBY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-0918397 IC 2 ) 35-1139301 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 406-05520 48.000 TON | 320.00000 15360.00] 300.00000 14400.00] 200.00000 9600.00
ASPHALT FOR TACK COAT | | |
0020 604-07896 186.000 SYS | 120.00000 22320.00] 250.00000 46500.00] 190.00000 35340.00
CURB RAMP, CONCRETE, B I I |
0021 604-07901 312.000 SYS | 120.00000 37440.00] 250.00000 78000.00] 180.00000 56160.00
CURB RAMP, CONCRETE, G | | |
0022 604-07902 32.000 SYS | 120.00000 3840.00] 250.00000 8000.00] 180.00000 5760.00
CURB RAMP, CONCRETE, H I | |
0023 610-07488 930.000 TON | 125.00000 116250.00] 100.00000 93000.00] 110.00000 102300.00
HMA FOR APPROACHES, TYPE C I I |
0024 612-04315 22.000 TON | 1335.00000 29370.00] 1335.00000 29370.00] 1375.00000 30250.00
ASPHALT MATERIAL FOR UNDERSEAL I | |
0025 612-05081 1.000 EACH | 4450.00000 4450.00] 4450.00000 4450.00] 4625.00000 4625.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0026 612-60410 339.000 EACH | 13.40000 4542 .60 13.40000 4542 60| 14.00000 4746.00
DRILLED HOLE FOR UNDERSEAL I I |
0027 615-06525 4.000 EACH | 500.00000 2000.00] 700.00000 2800.00] 600.00000 2400.00
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0028 720-44000 4.000 EACH | 500.00000 2000.00] 800.00000 3200.00] 750.00000 3000.00
CASTING, ADJUST TO GRADE | | |
0029 801-03290 4.000 EACH | 225.00000 900.00] 225.00000 900.00] 100.00000 400.00
CONSTRUCTION SIGN, C | | |
0030 801-06207 5630.000 LFT | 1.20000 6756.00] 1.25000 7037.50] 1.40000 7882.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0031 801-06640 75.000 EACH | 95_00000 7125.00] 95_00000 7125.00] 100.00000 7500.00
CONSTRUCTION SIGN, A I I |
0032 801-06775 LUMP |  46000.00000 46000.00]  29083.45000 29083.45] 102000.00000 102000.00
MAINTAINING TRAFFIC | | |
0033 805-02328 2400.000 LFT | 0.25000 600.00]| 0.25000 600.00] 0.30000 720.00
SIGNAL CABLE, 1C 14GA. I | |
0034 805-78510 2550.000 LFT | 2.50000 6375.00] 2.50000 6375.00] 2.75000 7012.50
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0035 805-78785 10.000 EACH | 195.00000 1950.00] 195.00000 1950.00] 200.00000 2000.00
SIGNAL DETECTOR HOUSING I | |
0036 805-78795 2400.000 LFT | 7.50000 18000.00] 7.50000 18000.00] 7.75000 18600.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0037 808-06711 4496.000 LFT | 0.25000 1124.00] 0.25000 1124._00] 0.16000 719.36
| | |

LINE, PAINT, BROKEN, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 301 -4
TABULATION OF BIDS
ROUTE : 9
CALL ORDER  : 301 CONTRACT ID : RS-28210-A COUNTIES : HANCOCK SHELBY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1139301 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 808-06713 84211.000 LFT | 0.05000 4210.55] 0.05000 4210.55] 0.11000 9263.21
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0039 808-06714 17732.000 LFT | 0.25000 4433.00] 0.25000 4433.00] 0.16000 2837.12
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0040 808-75297 960.000 LFT | 4.00000 3840.00] 4.00000 3840.00] 3.80000 3648.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0041 808-75300 772.000 LFT | 1.00000 772.00] 1.00000 772.00] 0.95000 733.40
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0042 808-75320 53.000 EACH | 55.00000 2915.00] 55_00000 2915.00] 75.00000 3975.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0043 808-75325 34.000 EACH | 65.00000 2210.00] 65.00000 2210.00] 98.00000 3332.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0044 808-75340 2.000 EACH | 375.00000 750.00] 375.00000 750.00] 415.00000 830.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0045 808-75996 941.000 EACH | 5.00000 4705.00] 5.00000 4705.00] 5.00000 4705.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808-75998 941.000 EACH | 13.50000 12703.50] 13.50000 12703.50] 1400000 13174.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,609,900.00] 1,631,130.00] $ 1,663,628.67
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,609,900.00] 1,631,130.00] $ 1,663,628.67




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 301 -5
TABULATION OF BIDS

ROUTE : 9
CALL ORDER  : 301 CONTRACT ID : RS-28210-A COUNTIES : HANCOCK SHELBY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 5100.00000 5100.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1750.00000 10500.00] |
FIELD OFFICE, B | | |
0003 105-09198 12.000 MOS | 200.00000 2400.00] |
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 6.000 MOS | 75.00000 450.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  75000.00000 75000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0011 303-07449 1724.000 TON | 34.00000 58616.00] |
COMPACTED AGGREGATE, NO. 73 I I |
0012 304-07491 411.020 TON | 160.90000 66133.12] |
HMA PATCHING, TYPE C | | |
0013 306-08033 104421.000 SYS | 0.65000 67873.65]| |
MILLING, ASPHALT, 1 IN. I I |
0014 306-08034 90935.000 SYS | 0.90000 81841.50] |
MILLING, ASPHALT, 1 1/2 IN. | I |
0015 306-08043 694.000 SYS | 0.75000 520.50] |
MILLING, TRANSITION I I |
0016 306-08432 9776.000 SYS | 3.50000 34216.00] |
MILLING, APPROACH I I |
0017 401-06264 LUMP | 1200.00000 1200.00] |
PROFILOGRAPH, HMA I I |
0018 401-07328 15493.000 TON | 63.20000 979157.60] |
I I |

QC/QA-HMA, 3, 70, SURFACE, 9.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 301 -6
TABULATION OF BIDS
ROUTE : 9
CALL ORDER  : 301 CONTRACT ID : RS-28210-A COUNTIES : HANCOCK SHELBY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1151771 1C ) | )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 406-05520 48.000 TON | 400.00000 19200.00] |
ASPHALT FOR TACK COAT | | |
0020 604-07896 186.000 SYS | 191.00000 35526.00] |
CURB RAMP, CONCRETE, B I I |
0021 604-07901 312.000 SYS | 219.00000 68328.00] |
CURB RAMP, CONCRETE, G | | |
0022 604-07902 32.000 SYS | 225.00000 7200.00] |
CURB RAMP, CONCRETE, H I | |
0023 610-07488 930.000 TON | 110.00000 102300.00] |
HMA FOR APPROACHES, TYPE C I I |
0024 612-04315 22.000 TON | 1335.00000 29370.00] |
ASPHALT MATERIAL FOR UNDERSEAL I | |
0025 612-05081 1.000 EACH | 4450.00000 4450.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0026 612-60410 339.000 EACH | 13.40000 4542 .60 |
DRILLED HOLE FOR UNDERSEAL I I |
0027 615-06525 4.000 EACH | 700.00000 2800.00] |
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0028 720-44000 4.000 EACH | 674.00000 2696.00] |
CASTING, ADJUST TO GRADE | | |
0029 801-03290 4.000 EACH | 95.00000 380.00] |
CONSTRUCTION SIGN, C | | |
0030 801-06207 5630.000 LFT | 0.80000 4504.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0031 801-06640 75.000 EACH | 95_00000 7125.00] |
CONSTRUCTION SIGN, A I I |
0032 801-06775 LUMP |  39554.00000 39554.00] |
MAINTAINING TRAFFIC | | |
0033 805-02328 2400.000 LFT | 0.25000 600.00]| |
SIGNAL CABLE, 1C 14GA. I | |
0034 805-78510 2550.000 LFT | 2.50000 6375.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0035 805-78785 10.000 EACH | 195.00000 1950.00] |
SIGNAL DETECTOR HOUSING I | |
0036 805-78795 2400.000 LFT | 7.50000 18000.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0037 808-06711 4496.000 LFT | 0.15000 674.40] |
| | |

LINE, PAINT, BROKEN, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 301 -7
TABULATION OF BIDS
ROUTE : 9
CALL ORDER  : 301 CONTRACT ID : RS-28210-A COUNTIES : HANCOCK SHELBY
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 808-06713 84211.000 LFT | 0.10000 8421.10] |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0039 808-06714 17732.000 LFT | 0.15000 2659.80] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0040 808-75297 960.000 LFT | 3.50000 3360.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0041 808-75300 772.000 LFT | 0.92000 710.24] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0042 808-75320 53.000 EACH | 64.00000 3392.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0043 808-75325 34.000 EACH | 88.00000 2992.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0044 808-75340 2.000 EACH | 295.00000 590.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0045 808-75996 941.000 EACH | 4.75000 4469.75| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808-75998 941.000 EACH | 13.50000 12703.50] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,777,886.76] | $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,777,886.76] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 311 -1
VENDOR RANKING
CALL ORDER 311 CONTRACT ID : RS-28212-A COUNTIES : DELAWARE
LETTING DATE : 10/17/07 10:00 AM DISTRICT 63
CONTRACT TIME : 07/08/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0450013
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,464,782.69 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,071,629.03 141.4291%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 311 -2
TABULATION OF BIDS

ROUTE : 67
CALL ORDER 311 CONTRACT ID : RS-28212-A COUNTIES : DELAWARE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4000.00000 4000.00] 5936.70000 5936.70]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2800.00000 11200.00] 166875000 6675.00]
FIELD OFFICE, B | I |
0003 105-09198 8.000 MOS | 306.00000 2448_00] 319.50000 2556.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 4.000 MOS | 85.00000 340.00] 41.00000 164.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  73000.00000 73000.00] 103000.00000 103000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 304-07783 162.000 TON | 120.00000 19440.00] 98.68000 15986.16]
HMA PATCHING, TYPE D | | |
0012 306-08043 400.000 SYS | 0.15000 60.00] 0.64000 256.00]
MILLING, TRANSITION I I |
0013 306-08432 28115.000 SYS | 0.15000 4217.25] 0.01000 281.15]
MILLING, APPROACH | | |
0014 306-08563 305907.000 SYS | 0.15000 4588605 0.58000 177426.06|
MILLING ASPHALT, 1 1/4 IN. I | |
0015 401-06264 LUMP |  11000.00000 11000.00] 3914.73000 3914.73]
PROFILOGRAPH, HMA I I |
0016 401-07321 4916.000 TON | 28.00000 137648.00]| 39.01000 191773.16]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0017 401-07329 17882.000 TON | 36.00000 643752.00]| 52.78000 943811.96]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0018 401-07335 2682.000 TON | 43.00000 115326.00]| 58_.58000 157111.56]
| | |

QC/QA-HMA, 4, 76, SURFACE, 9.5 mm



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 311 -3
TABULATION OF BIDS
ROUTE : 67
CALL ORDER  : 311 CONTRACT ID : RS-28212-A COUNTIES : DELAWARE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 404-05511 85803.000 SYS | 0.73000 62636.19] 0.88000 75506.64]
SEAL COAT, 2 | | |
0020 406-05520 85.000 TON | 100.00000 8500.00]| 10.00000 850.00]
ASPHALT FOR TACK COAT I | |
0021 610-07788 2324.000 TON | 30.00000 69720.00] 80.38000 186803.12]
HMA FOR APPROACHES, TYPE D | | |
0022 612-04315 18.000 TON | 100.00000 1800.00] 1460.00000 26280.00]
ASPHALT MATERIAL FOR UNDERSEAL I | |
0023 612-05081 1.000 EACH | 100.00000 100.00] 4125.00000 4125.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0024 612-60410 284.000 EACH | 1.00000 284.00] 16.00000 4544..00]
DRILLED HOLE FOR UNDERSEAL I I |
0025 615-06527 10.000 EACH | 100.00000 1000.00] 400.00000 4000.00]
MONUMENT, SECTION CORNER I I |
0026 720-44000 1.000 EACH | 100.00000 100.00] 576.77000 576.77]
CASTING, ADJUST TO GRADE I I |
0027 801-03290 6.000 EACH | 175.00000 1050.00] 175.00000 1050.00]
CONSTRUCTION SIGN, C I | |
0028 801-06207 29094.000 LFT | 0.30000 8728.20] 0.82000 23857.08]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0029 801-06640 40.000 EACH | 60.00000 2400.00] 100.00000 4000.00]
CONSTRUCTION SIGN, A I I |
0030 801-06775 LUMP | 2600.00000 2600.00] 33259.12000 33259.12]
MAINTAINING TRAFFIC | | |
0031 808-06701 14547.000 LFT | 1.00000 14547.00] 0.38000 5527.86|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0032 808-06703 50790.000 LFT | 1.00000 50790.00] 0.38000 19300.20]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-75240 14547.000 LFT | 1.00000 14547.00] 0.38000 5527.86|
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0035 808-75245 50790.000 LFT | 1.00000 50790.00] 0.38000 19300.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0036 808-75297 612.000 LFT | 10.00000 6120.00] 3.00000 1836.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
| | |

STOP LINE, 24



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 311 -4
TABULATION OF BIDS

ROUTE : 67
CALL ORDER 311 CONTRACT ID : RS-28212-A COUNTIES : DELAWARE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-75325 58.000 EACH | 300.00000 17400.00] 105.00000 6090.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0038 808-75996 1701.000 EACH | 12.00000 20412.00] 2.55000 4337.55]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0039 808-75998 1701.000 EACH | 26.00000 4422600 13.15000 22368.15]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0040 801-01093 4.000 EACH | 700.00000 2800.00] 700.00000 2800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0041 801-06710 180.000 DAY | 3.00000 540.00] 10.00000 1800.00]
FLASHING ARROW SIGN I I |
0043 306-08034 2800.000 SYS | 0.15000 420.00] 0.64000 1792.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0044 801-06203 17500.000 LFT | 0.10000 1750.00] 0.16000 2800.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0045 808-75320 44.000 EACH | 300.00000 13200.00] 100.00000 4400.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I | |
SECTION TOTALS I $ 1,464,782.69] $ 2,071,629.03] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 1,464,782.69] $ 2,071,629.03] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 321 -1
VENDOR RANKING
CALL ORDER 321 CONTRACT ID : RS-29314-A COUNTIES : BARTHOLOMEW
LETTING DATE : 10/17/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/30/708 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600771
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,736,850.00 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,882,695.00 108.3971%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 321 -2
TABULATION OF BIDS

ROUTE : 31
CALL ORDER 321 CONTRACT ID : RS-29314-A COUNTIES : BARTHOLOMEW
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 8.000 MOS | 1300.00000 10400.00] 2300.00000 18400.00]
FIELD OFFICE, B I I |
0002 105-09198 16.000 MOS | 400.00000 6400.00] 100.00000 1600.00]
LAPTOP COMPUTER SYSTEM | I |
0003 105-09199 8.000 MOS | 40.00000 320.00] 100.00000 800.00]
FIELD OFFICE INTERNET SERVICE I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  79594.95000 79594.95]  67512.69000 67512.69]
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-01180 1405.000 TON | 18.00000 25290.00] 25.00000 35125.00]
COMPACTED AGGREGATE, NO. 53 I | |
0011 304-07491 500.000 TON | 225.00000 112500.00] 125.00000 62500.00]
HMA PATCHING, TYPE C | | |
0012 306-08033 235282.000 SYS | 0.35000 82348.70] 0.56000 131757.92]
MILLING, ASPHALT, 1 IN. I I |
0013 306-08043 21395.000 SYS | 0.75000 16046.25] 1.37000 29311.15]
MILLING, TRANSITION | | |
0014 401-06264 LUMP | 3000.00000 3000.00] 5800.00000 5800.00]|
PROFILOGRAPH, HMA I | |
0015 401-07328 19411.000 TON | 53.00000 1028783.00]| 59.00000 1145249 .00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0016 402-07452 200.000 TON | 75.00000 15000.00] 62.00000 12400.00]
HMA WEDGE AND LEVEL, TYPE C I | |
0017 406-05520 70.000 TON | 200.00000 14000.00] 300.00000 21000.00]
ASPHALT FOR TACK COAT I I |
0018 610-07488 1641.000 TON | 100.00000 164100.00]| 100.00000 164100.00]
| | |

HMA FOR APPROACHES, TYPE C



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 321 -3
TABULATION OF BIDS
ROUTE : 31
CALL ORDER : 321 CONTRACT ID : RS-29314-A COUNTIES : BARTHOLOMEW
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 615-06525 3.000 EACH | 500.00000 1500.00] 345.00000 1035.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0020 720-44000 2.000 EACH | 500.00000 1000.00] 480.00000 960.00]
CASTING, ADJUST TO GRADE I | |
0021 801-03290 5.000 EACH | 210.00000 1050.00] 260.00000 1300.00]
CONSTRUCTION SIGN, C | | |
0022 801-06203 10171.000 LFT | 0.35000 3559.85| 0.36000 3661.56]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0023 801-06207 10171.000 LFT | 1.30000 13222.30] 1.05000 10679.55]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0024 801-06640 43.000 EACH | 141.00000 6063.00] 125.00000 5375.00]
CONSTRUCTION SIGN, A I I |
0025 801-06775 LUMP |  50000.00000 50000.00]  56000.00000 56000.00]
MAINTAINING TRAFFIC I I |
0026 805-02327 23.000 EACH | 195.00000 4485 .00 190.00000 4370.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0027 805-78470 11000.000 LFT | 0.26000 2860.00] 0.25000 2750.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0028 805-78510 1100.000 LFT | 2.10000 2310.00] 2.10000 2310.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0029 805-78795 3520.000 LFT | 6.85000 24112.00] 6.75000 23760.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0030 808-06701 12768.000 LFT | 0.30000 3830.40] 0.31000 3958.08]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0031 808-06705 1988.000 LFT | 0.60000 1192.80] 1.00000 1988.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0032 808-06706 785.000 LFT | 3.00000 2355.00] 5.25000 4121.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. I I |
0033 808-75205 68255.000 LFT | 0.30000 20476.50] 0.29000 19793.95]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-75245 51415.000 LFT | 0.30000 15424 50| 0.29000 14910.35]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0035 808-75297 545.000 LFT | 3.00000 1635.00] 5.25000 2861.25]
| | |
I I |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 321 -4
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 31
CALL ORDER : 321 CONTRACT ID : RS-29314-A COUNTIES : BARTHOLOMEW
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-75320 55.000 EACH | 60.00000 3300.00] 62.00000 3410.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0037 808-75325 26.000 EACH | 86.00000 2236.00] 8400000 2184.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0038 808-75996 1065.000 EACH | 2.75000 2928_75| 4.85000 5165.25|
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0039 808-75998 1069.000 EACH | 14.00000 14966.00] 14.00000 14966.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0040 808-97323 300.000 LFT | 1.85000 555.00] 5.25000 1575.00]
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | I |
IN. | | |
SECTION TOTALS I $ 1,736,850.00] $ 1,882,695.00] $
------------------------------------------ A e
|

$ 1,736,850.00] $ 1,882,695.00] $




CALL ORDER
LETTING DATE

331
10/17/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

RURAL

1D

CONTRACT TIME :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
B -28064-B

61
08/31/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1128289
2 35-1817530

BEATY CONSTRUCTION
PIONEER ASSOCIATES,

INC
INC.

DATE : 10/25/07
PAGE : 331 -1
COUNTIES : CLINTON
PROJECT(S) : 5612010
TOTAL % OVER
BID LOW BID
$ 1,227,381.12 100.0000%

$ 1,351,707.37 110.1294%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 331 -2
TABULATION OF BIDS

ROUTE : 26
CALL ORDER 331 CONTRACT ID : B -28064-B COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

PAVEMENT REMOVAL

IC 1 ) 35-1128289 IC 2 ) 35-1817530 1C )
|BEATY CONSTRUCTION INC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ARCH RECONSTRUCTION OR REPAIR
| | |
0001 105-06845 LUMP | 9250.00000 9250.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 325.00000 325.00] 1500.00000 1500.00]
RADIO | I |
0003 105-07039 12.000 MOS | 1750.00000 21000.00] 3500.00000 42000.00]
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 225.00000 225.00] 220.00000 220.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 130.00000 1560.00] 145.00000 1740.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 130.00000 1560.00] 135.00000 1620.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 24.000 MOS | 14500000 3480.00] 365.00000 8760.00]
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 12.000 MOS | 35.00000 420.00] 95.00000 1140.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0012 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP |  61369.00000 61369.00]  65000.00000 65000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0016 201-52370 LUMP |  12270.00000 12270.00]  32000.00000 32000.00]
CLEARING RIGHT OF WAY I I |
0017 202-02240 140.000 SYS | 20.00000 2800.00] 30.00000 4200.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 331 -3
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 331 CONTRACT ID : B -28064-B COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 l 2 ) 35-1817530 | )
|BEATY CONSTRUCTION INC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-02241 276.000 LFT | 5.25000 1449.00] 5.25000 1449_00]
GUARDRAIL, REMOVE | | |
0019 202-51328 LUMP | 87860.87000 87860.87] 105000.00000 105000.00]
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0020 203-02000 1095.000 CYS | 14..00000 15330.00] 20.00000 21900.00]
EXCAVATION, COMMON | | |
0021 203-51223 80.000 CYS | 15.00000 1200.00] 45_00000 3600.00]
EXCAVATION, WATERWAY I | |
0022 205-06931 32.000 TON | 45_00000 1440.00] 50.00000 1600.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0023 205-06937 310.000 LFT | 2.85000 883.50] 2.55000 790.50]
TEMPORARY SILT FENCE I | |
0024 206-51220 380.000 CYS | 125.00000 47500.00] 260.00000 98800.00]
EXCAVATION, WET I I |
0025 211-07454 978.000 CYS | 35.00000 34230.00] 40.00000 39120.00]
STRUCTURE BACKFILL I | |
0026 302-07455 126.000 CYS | 57.00000 7182.00] 45_00000 5670.00]
DENSE GRADED SUBBASE I I |
0027 303-01180 418.000 TON | 21.25000 8882.50]| 21.00000 8778.00]
COMPACTED AGGREGATE, NO. 53 I | |
0028 306-08042 1063.000 SYS | 4.85000 5155.55| 2.00000 2126.00]
MILLING, SCARIFICATION/PROFILE | | |
0029 306-08043 470.000 SYS | 11.00000 5170.00] 7.00000 3290.00]
MILLING, TRANSITION I I |
0030 402-07433 127.000 TON | 110.00000 13970.00] 102.40000 13004.80]
HMA SURFACE, TYPE B | | |
0031 402-07441 373.000 TON | 90.00000 33570.00] 78.46000 29265 .58
HMA BASE, TYPE B I I |
0032 406-05521 1533.000 SYS | 0.10000 153.30] 0.09000 137.97]
ASPHALT FOR TACK COAT | | |
0033 601-01522 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00]
GUARDRAIL TRANSITION TYPE TGB I | |
0034 601-01700 1.000 EACH | 1875.00000 1875.00] 1875.00000 1875.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0035 601-01846 1.000 EACH | 1725.00000 1725.00] 1725.00000 1725.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0036 601-94689 2.000 EACH | 2400.00000 4800.00] 2400.00000 4800.00]
| | |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 331 -4
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 331 CONTRACT ID : B -28064-B COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 1 ) 35-1128289 IC 2 ) 35-1817530 | )
|BEATY CONSTRUCTION INC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 601-99105 232.000 LFT | 18.00000 4176.00] 18.00000 4176.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0038 602-06729 6.000 EACH | 5.00000 30.00] 13.65000 81.90]
BARRIER DELINEATOR I I |
0039 609-06259 144.000 SYS | 90.00000 12960.00] 120.00000 17280.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I I |
0040 610-07486 74.000 TON | 140.00000 10360.00] 137.71000 10190.54]
HMA FOR APPROACHES, TYPE A I I |
0041 611-08232 2.000 EACH | 225.00000 450.00] 225.00000 450.00]
MAILBOX ASSEMBLY, SINGLE, RESET I I |
0042 615-06505 2.000 EACH | 750.00000 1500.00] 750.00000 1500.00]
MONUMENT, B I I |
0043 616-02320 164.000 SYS | 4.00000 656.00| 3.50000 574.00]
GEOTEXTILES I I |
0044 616-06405 76.000 TON | 4200000 3192.00] 35.00000 2660.00]
RIPRAP, REVETMENT I I |
0045 616-93019 142.000 SYS | 58.00000 8236.00]| 65.00000 9230.00]
RIPRAP, GROUTED, 18 IN. I | |
0046 621-06567 26.000 KGAL | 22.50000 585.00] 10.00000 260.00]
WATER | | |
0047 621-06574 81.000 SYS | 4.50000 364.50] 2.85000 230.85]
SODDING | | |
0048 621-06575 6316.000 SYS | 4.50000 28422.00] 2.85000 18000.60]
SODDING, NURSERY I I |
0049 701-96089 1280.000 LFT | 27.00000 34560.00] 85.00000 108800.00]|
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. I I |
0050 701-99086 32.000 EACH | 200.00000 6400.00] 75.00000 2400.00]
PILE TIP, STEEL SHELL | | |
0051 702-51005 262.000 CYS | 1200.00000 314400.00] 1000.00000 262000.00]
CONCRETE, A, SUBSTRUCTURE I I |
0052 702-51015 72.600 CYS | 450.00000 32670.00] 450.00000 32670.00]
CONCRETE, B, FOOTINGS I I |
0053 702-51863 244.000 EACH | 18.00000 4392.00] 20.00000 4880.00]
FIELD DRILLED HOLE IN CONCRETE I | |
0054 703-51030 35817.000 LBS | 1.00000 35817.00] 1.00000 35817.00]
REINFORCING STEEL I I |
0055 703-51032 37717.000 LBS | 1.05000 39602.85] 1.20000 45260.40]
| | |

REINFORCING STEEL, EPOXY COATED



11-A

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 331 -5
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 331 CONTRACT ID : B -28064-B COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1817530 | )
|BEATY CONSTRUCTION INC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 703-97703 229.000 EACH | 15.00000 3435.00] 30.00000 6870.00]
THREADED BAR SPLICE, EPOXY COATED | | |
0057 704-51002 216.600 CYS | 365.00000 79059.00] 500.00000 108300.00]
CONCRETE, C, SUPERSTRUCTURE I | I
0058 706-05732 4.000 EACH | 2175.00000 8700.00] 2275.00000 9100.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0059 706-51020 16.900 CYS | 620.00000 10478.00] 810.00000 13689.00]
CONCRETE, C, RAILING I | |
0060 709-51821 LUMP | 4200.00000 4200.00] 4150.00000 4150.00]
SURFACE SEAL I I |
0061 709-98224 2600.000 SFT | 4.25000 11050.00] 5.00000 13000.00]
WATERPROOF MEMBRANE I | |
0062 715-02628 1.000 EACH | 1100.00000 1100.00] 500.00000 500.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0063 715-05154 168.000 LFT | 82.00000 13776.00] 72.00000 12096.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0064 715-05169 30.000 LFT | 39.50000 1185.00] 4200000 1260.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0065 715-46005 1.000 EACH | 350.00000 350.00] 560.00000 560.00]
PIPE END SECTION, 15 IN. I | |
0066 715-46020 2.000 EACH | 450.00000 900.00] 275.00000 550.00]
PIPE END SECTION, 24 IN. | | |
0067 720-45030 1.000 EACH | 1825.00000 1825.00] 2210.00000 2210.00]
INLET, E7 I I |
0068 801-01851 LUMP |  45000.00000 45000.00]  40000.00000 40000.00]
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | | |
0069 801-03290 4.000 EACH | 325.00000 1300.00] 295.00000 1180.00]
CONSTRUCTION SIGN, C I | |
0070 801-06207 5655.000 LFT | 1.10000 6220.50] 0.95000 5372.25]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0071 801-06577 28.000 LFT | 6.50000 182.00] 5.70000 159.60]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
24 IN. I I |
0072 801-06640 25.000 EACH | 150.00000 3750.00] 125.00000 3125.00]
CONSTRUCTION SIGN, A I | |
0073 801-06775 LUMP |  65000.00000 65000.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I I |
0074 801-07118 36.000 LFT | 13.00000 468.00] 11.25000 405_00]
| | |

BARRICADE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 331 -6
TABULATION OF BIDS

ROUTE : 26
CALL ORDER  : 331 CONTRACT ID : B -28064-B COUNTIES : CLINTON
LETTING DATE : 10/17/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1817530 1C )
|BEATY CONSTRUCTION INC IPIONEER ASSOCIATES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 801-08508 280.000 LFT | 100.00000 28000.00] 130.00000 36400.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0076 801-97643 864.000 LFT | 6.75000 5832.00] 5.95000 5140.80]
TEMPORARY BUZZ STRIPS I I |
0077 808-06703 899.000 LFT | 0.45000 404.55] 0.38000 341.62]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0078 808-06716 729.000 LFT | 0.75000 546.75] 0.69000 503.01]
LINE, REMOVE I I |
0079 808-75245 1290.000 LFT | 0.45000 580.50] 0.38000 490.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0080 808-75996 17.000 EACH | 8.75000 148.75] 2475000 420._75]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0081 808-75998 17.000 EACH | 75.00000 1275.00] 65.00000 1105.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 1,227,381.12] $ 1,351,707.37] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,227,381.12] $ 1,351,707.37] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 341 -1
VENDOR RANKING
CALL ORDER : 341 CONTRACT ID : B -28895-A COUNTIES : LAPORTE
LETTING DATE : 10/17/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 06/13/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 1171008
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1035114 SUPERIOR CONSTRUCTION CO $ 1,992,324.72 100.0000%
2 35-1817530 PIONEER ASSOCIATES, INC. $ 2,633,961.45 132.2054%
3 35-1106884 ELLAS CONSTRUCTION COMPANY INC $ 2,650,159.43 133.0184%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 341 -2
TABULATION OF BIDS
ROUTE : 212
CALL ORDER  : 341 CONTRACT ID : B -28895-A COUNTIES : LAPORTE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035114 IC 2 ) 35-1817530 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IPIONEER ASSOCIATES, INC. |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE SUPERSTRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP |  19935.00000 19935.00]  30000.00000 30000.00]  22000.00000 22000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 15.000 MOS | 600.00000 9000.00]| 1000.00000 15000.00] 2200.00000 33000.00
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 150.00000 300.00] 221.00000 442 _00] 350.00000 700.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 30.000 MOS | 75.00000 2250.00] 100.00000 3000.00] 100.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 15.000 MOS | 100.00000 1500.00] 350.00000 5250.00] 55400000 8310.00
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 15.000 MOS | 5.00000 75.00] 50.00000 750.00] 100.00000 1500.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0014 110-01001 LUMP | 100000.00000 100000.00] 130000.00000 130000.00] 125000.00000 125000.00
MOBILIZATION AND DEMOBILIZATION I I |
0015 201-52370 LUMP | 100000.00000 100000.00] 130000.00000 130000.00] 125000.00000 125000.00
CLEARING RIGHT OF WAY I | |
0016 202-02240 546.000 SYS | 22.08000 12055.68] 30.00000 16380.00] 15.00000 8190.00
PAVEMENT REMOVAL I I |
0017 202-02241 2311.000 LFT | 1.70000 3928.70] 1.70000 3928.70] 1.70000 3928.70
| | |

GUARDRAIL, REMOVE



CALL ORDER : 341

LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

B -28895-A

ROUTE : 212

COUNTIES : LAPORTE

DATE :
PAGE :

10/25/07
341 -3

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0018 202-51328
PRESENT STRUCTURE, REMOVE PORTIONS

0019 202-91385 4.000
INLET, REMOVE

0020 202-94810 4.000
CURB TURNOUT, REMOVE , CONCRETE

0021 202-96133 152.000
PIPE, REMOVE

0022 203-02000 2641.000
EXCAVATION, COMMON

0023 203-02070 2121.000
BORROW

0024 205-06937 3971.000

TEMPORARY SILT FENCE
0025 207-08264 12696 .000
SUBGRADE TREATMENT, TYPE 11

0026 211-02050 357.000
B BORROW

0027 211-07454 686.000
STRUCTURE BACKFILL

0028 301-07448 1772.000
COMPACTED AGGREGATE, NO. 53, BASE

0029 302-07455 78.000
DENSE GRADED SUBBASE

0030 303-07449 88.000
COMPACTED AGGREGATE, NO. 73

0032 306-08034 1557.000
MILLING, ASPHALT, 1 1/2 IN.

0033 401-07322 994.000
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0034 401-07392 1172.000
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.

0035 401-07408 3089.000
QC/QA-HMA, 3, 64, BASE, 25.0 mm

0036 404-05511 2961.000
SEAL COAT, 2

0037 406-05521 1557.000
ASPHALT FOR TACK COAT

0038 601-01522 4.000

GUARDRAIL TRANSITION TYPE TGB

LFT
CYS
CYS
LFT
SYS
CYS
CYSs
TON
CYS
TON
SYS
TON
TON
0 mm
TON
SYS
SYS

EACH

UNIT PR
219000.
500.
250.
10.

35.

30.
30.
35.
36.

35.

52.
42.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 41.
|

I

|

|

|

I

|

ICE

00000

00000

00000

00000

00000

-50000

.45000

-35000

00000

00000

00000

00000

00000

-50000

20000

85000

10000

.75000

.00000

-00000

( 1 ) 35-1035114
SUPERIOR CONSTRUCTION CO

2 ) 35-1817530

IONEER ASSOCIATES, INC.

AMOUNT| UNIT PRICE AMOUNT]
219000.00] 398000.00000 398000.00]
2ooo.oo= 500.00000 zooo.ooi
1ooo.ooI 290.00000 1160.00:
1520.00I 10.00000 1520.oo=
92435.00I 4600000 121486.00:
15907.50I 16.00000 33936.00}
5757.95I 4.00000 15884.00=
4443.60I 2.90000 36818.40}
10710.00I 60.00000 21420.00}
20580.00I 38.00000 26068.00}
62020.00I 26.00000 46072.00:
2808.00’ 55_00000 4290.00}
3080.00I 45_00000 3960.00:
8563.50’ 2.83000 4406.31=
51886.80I 52.20000 51886.80:
sozzo.zol 4285000 50220.20}
126957.90I 41.10000 126957.90:
8142.75I 2.75000 8142.75}
3114.00I 0.55000 856.35:
7000.00! 1750.00000 7ooo.ooi

3 ) 35-1106884
LLAS CONSTRUCTION COMPANY

UNIT PRICE

852500.

341.

341.

14.

11.

14.

17.

17.

23.

46.

31.

52.
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41.

00000

00000

00000
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60000

00000

-50000

20000

85000

10000

.75000

.55000

-00000

AMOUN

____________________________ e

852500.

1364.
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2128.

30107.

29694.

5757.

60306.

6283.

12073.

41110.

3634.

2728.

3892.

51886.

50220.

126957.

8142.

856.

7000.

IN

T

00

00

00

00

40

00

95

00

20

60

40

80

00

50

80

20

90

75

35

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 341 -4
TABULATION OF BIDS
ROUTE : 212
CALL ORDER  : 341 CONTRACT ID : B -28895-A COUNTIES : LAPORTE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1035114 IC 2 ) 35-1817530 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IPIONEER ASSOCIATES, INC. |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0040 601-03464 2.000 EACH | 55.00000 110.00] 55.00000 110.00] 55.00000 110.00
GUARDRAIL, STEEL CURVED TERMINAL END | | |
SECTION | | |
0042 601-94689 2.000 EACH | 2375.00000 4750.00] 2375.00000 4750.00] 2370.00000 4740.00
GUARDRAIL END TREATMENT, 0S I I |
0043 601-99105 2436.000 LFT | 15.75000 38367.00] 15.75000 38367.00] 15.75000 38367.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0044 603-06045 495.000 LFT | 14.00000 6930.00] 14.00000 6930.00] 14.00000 6930.00
FENCE, CHAIN LINK, 48 IN. I I |
0045 605-05523 1278.000 LFT | 10.00000 12780.00] 12.35000 15783.30] 12.35000 15783.30
CURB, HMA I I |
0046 609-06259 468.000 SYS | 100.00000 46800.00] 72.00000 33696.00] 6600000 30888.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0047 610-07486 53.000 TON | 93.00000 4929.00| 93.00000 4929.00] 93.00000 4929.00
HMA FOR APPROACHES, TYPE A I | |
0048 616-02320 193.000 SYS | 2.00000 386.00] 4.00000 772.00] 3.25000 627.25
GEOTEXTILES I I |
0049 616-06405 110.000 TON | 55_00000 6050.00] 40.00000 4400.00] 5560000 6116.00
RIPRAP, REVETMENT I | |
0050 621-01004 2.000 EACH | 225.00000 450.00] 225.00000 450.00] 225.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0051 621-06545 0.300 TON | 1265 .00000 379.50] 1265.00000 379.50] 1265.00000 379.50
FERTILIZER I I |
0052 621-06554 90.000 LBS | 7.65000 688.50]| 7.65000 688.50] 7.65000 688.50
SEED MIXTURE, U | | |
0053 621-06565 1.200 TON | 965.00000 1158.00] 965.00000 1158.00] 965.00000 1158.00
MULCHING MATERIAL I I |
0054 621-06574 110.000 SYS | 20.85000 2293.50] 20.85000 2293.50] 20.85000 2293.50
SODDING | I |
0055 702-51005 120.600 CYS | 500.00000 60300.00] 1700.00000 205020.00] 700.00000 84420.00
CONCRETE, A, SUBSTRUCTURE I I |
0056 702-51863 584.000 EACH | 10.00000 5840.00| 1400000 8176.00]| 10.00000 5840.00
FIELD DRILLED HOLE IN CONCRETE I I |
0057 703-01540 40.000 EACH | 2.00000 80.00] 18.00000 720.00] 14.25000 570.00
THREADED TIE BAR ASSEMBLY I I |
0058 703-51030 10478.000 LBS | 1.20000 12573.60] 1.00000 10478.00] 0.83000 8696.74
I I |

REINFORCING STEEL



CALL ORDER : 341
LETTING DATE : 10/17/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28895-A

: LAPORTE DISTRICT

ROUTE : 212
COUNTIES : LAPORTE

DATE :
PAGE :

10/25/07
341 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0059 703-51032 99380.000 LBS
REINFORCING STEEL, EPOXY COATED

0060 703-97936 564.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0061 704-51002 321.800 CYS
CONCRETE, C, SUPERSTRUCTURE

0062 706-05732 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBC

0063 706-51025 300.000 LFT
CONCRETE, C, RAILING

0064 707-05978 4696.000 SFT
STRUCTURAL MEMBERS, CONCRETE BOX BEAM,
CB, 21 IN. X 48 IN.

0065 709-51821 LUMP
SURFACE SEAL

0066 715-05149 220.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0067 715-46000 2.000 EACH
PIPE END SECTION, 12 IN.

0068 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0069 720-45045 4.000 EACH
INLET, J10

0070 731-93945 3285.000 SFT
FACE PANELS, CONCRETE

0071 731-93946 3285.000 SFT
WALL ERECTION

0072 731-93947 495.000 LFT
LEVELING PAD, CONCRETE

0073 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0076 801-06640 14.000 EACH
CONSTRUCTION SIGN, A

0078 801-06775 LUMP
MAINTAINING TRAFFIC

0082 802-07058 4.000 EACH
SIGN, SHEET ASSEMBLY, RELOCATE

0084 808-75051 3858.000 LFT

LINE, PREFORMED PLASTIC, SOLID, WHITE,
4 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1035114 |
SUPERIOR CONSTRUCTION CO I
|

UNIT PR
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00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-49000

( 2 ) 35-1817530 IC 3 ) 35-1106884
PIONEER ASSOCIATES, INC. |ELLAS CONSTRUCTION COMPANY
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUN
________________ 119256.00]  1.10000  109318.00]  0.93000 92423
1128.00: 17.00000 9533.00} 14.25000 8037
193080.00I 783.00000 251969.40: 700.00000 225260.
ezoo.ool 2000.00000 sooo.oo= 1880.00000 7520.
24ooo.ool 120.00000 3eooo.oo= 55.00000 16500.
309936.00I 68.00000 319328.00: 51.75000 243018.
| |
7zoo.ool 8240.00000 8240.00: 20000.00000 20000.
5500.ool 30.00000 6600.00: 24.10000 5302.
goo.ool 300.00000 600.00: 308.45000 616.
1200.00I 650.00000 13oo.oo= 375.00000 750.
7ooo.ooI 1400.00000 seoo.ooi 2415.00000 9660.
49275.ool 30.00000 98550.00: 32.25000 105941 .
59130.00I 25.00000 82125.00: 8.20000 26937.
7425.ool 26.00000 12870.00: 16.70000 8266.
660.00I 165.00000 660.00: 165.00000 660.
3150.00I 225.00000 3150.oo= 225_00000 3150.
2oooo.ool 20000.00000 zoooo.ool 5000.00000 5000.
780.00I 195.00000 780.00: 680.00000 2720.
5748.42I 1.49000 5748.42: 1.49000 5748.
| |
| |
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 341 -6
TABULATION OF BIDS
ROUTE : 212
CALL ORDER  : 341 CONTRACT ID : B -28895-A COUNTIES : LAPORTE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1035114 IC 2 ) 35-1817530 | 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IPIONEER ASSOCIATES, INC. |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0085 808-75054 4868.000 LFT | 1.49000 7253.32] 1.49000 7253.32] 1.49000 7253.32
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
4 IN. I | |
0086 808-75059 1470.000 LFT | 1.49000 2190.30] 1.49000 2190.30] 1.49000 2190.30
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
4 IN. | | |
0087 808-75996 102.000 EACH | 8.50000 867.00] 8.60000 877.20] 2400000 2448.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0088 808-75998 102.000 EACH | 40.00000 4080.00]| 19.30000 1968.60] 37.50000 3825.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0089 801-04308 4.000 EACH | 424..00000 1696.00] 424..00000 1696.00] 42400000 1696.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0090 801-06625 10.000 EACH | 123.00000 1230.00] 123.00000 1230.00] 123.00000 1230.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0091 801-07118 132.000 LFT | 18.00000 2376.00] 18.00000 2376.00] 18.00000 2376.00
BARRICADE, 111-A I I |
SECTION TOTALS | $ 1,992,324.72] $ 2,633,961.45] $ 2,650,159_43
------------------------------------------ A
CONTRACT TOTALS | $ 1,992,324.72] $ 2,633,961.45] $ 2,650,159.43




CALL ORDER
LETTING DATE

INDIANA

351 CONTRACT
10/17/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : RURAL

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29880-B

64
06/01/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 38-1892125
2 35-0918397

KELCRIS CORPORATION
RIETH RILEY CONSTRUCTION

DATE : 10/25/07
PAGE : 351 -1
COUNTIES : LAKE
PROJECT(S) : 0710499
TOTAL % OVER
BID LOW BID
$ 244,817.10 100.0000%

$ 370,161.50 151.1992%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 351 -2
TABULATION OF BIDS

ROUTE : 65
CALL ORDER : 351 CONTRACT ID : M -29880-B COUNTIES : LAKE
LETTING DATE : 10/17/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 38-1892125 IC 2 ) 35-0918397 1C )
|KELCRIS CORPORATION IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PCCP PATCHING
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 7919.61000 7919.61]
CONSTRUCTION ENGINEERING I I |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | I |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 110-01001 LUMP |  41160.00000 41160.00]  32928.62000 32928.62|
MOBILIZATION AND DEMOBILIZATION I | |
0007 207-08268 800.000 SYS | 18.00000 14400.00] 51.43000 41144 .00
SUBGRADE TREATMENT, TYPE IV I I |
0008 506-06333 800.000 SYS | 199.00000 159200.00] 300.56000 240448.00]
PCCP PATCHING, FULL DEPTH I | |
0009 801-01093 4.000 EACH | 340.00000 1360.00] 680.00000 2720.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0010 801-03290 4.000 EACH | 265.00000 1060.00] 530.00000 2120.00]
CONSTRUCTION SIGN, C I I |
0011 801-06710 20.000 DAY | 2400000 480.00] 2400000 480.00]
FLASHING ARROW SIGN | | |
0012 801-06775 LUMP |  11500.00000 11500.00]  30326.62000 30326.62]
MAINTAINING TRAFFIC I I |
0013 801-09133 1.000 EACH | 1750.00000 1750.00] 3500.00000 3500.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | I |
0014 801-92448 100.000 DAY | 16.48000 1648_00] 16.48000 1648_00]
CONSTRUCTION SIGNS, MOBILE I I |
0015 808-06713 580.000 LFT | 5.87000 3404.60]| 3.87000 2244 .60
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0016 808-75001 150.000 LFT | 13.17000 1975.50] 11.17000 1675.50]
LINE, PAINT, BROKEN, WHITE, 5 IN. I I |
0017 808-75998 15.000 EACH | 125.00000 1875.00] 200.17000 3002.55|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 244,817 .10 $ 370,161.50] $
—————————————————————————————————————————— g
I

CONTRACT TOTALS $ 244,817.10] $ 370,161.50] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
371 CONTRACT ID : T -28727-B

10/17/07 10:00 AM DISTRICT 65
CONTRACT TIME : 05/28/08 COMPLETION DATE

COUNTIES : FLOYD

PROJECT(S) : 0600184

166,358.50
167,851.00
176,752.43

DATE
PAGE

10/25/07
371 -1

% OVER
LOW BID

100.0000%
100.8972%
106.2479%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1364963 ERBER & MILLIGAN CONSTR. CO.
2 35-1675187 HUMMEL ELECTRIC, INC.
3 74-2851603 QUANTA SERVICES, INC.
4 35-1262778 MIDWESTERN ELECTRIC

223,811.28

134.5355%



SODDING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -2
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 | 2 ) 35-1675187 IC 3 ) 74-2851603
|ERBER & MILLIGAN CONSTR. CO. |HUMMEL ELECTRIC, INC. |QUANTA SERVICES,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 6600.00000 6600.00] 6200.00000 6200.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1200.00000 6000.00] 1440.00000 7200.00] 1200.00000 6000.00
FIELD OFFICE, B | I |
0003 105-09198 10.000 MOS | 500.00000 5000.00] 700.00000 7000.00] 100.00000 1000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 5.000 MOS | 100.00000 500.00] 120.00000 600.00] 60.00000 300.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 8250.00000 8250.00] 8392.19000 8392.19] 8500.00000 8500.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02278 108.000 LFT | 15.00000 1620.00] 10.00000 1080.00] 15.00000 1620.00
CURB, CONCRETE, REMOVE I I |
0011 202-74045 1.000 EACH | 100.00000 100.00] 50.00000 50.00] 25.00000 25.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0012 203-02000 115.000 CYS | 17.50000 2012.50] 95_70000 11005.50] 100.00000 11500.00
EXCAVATION, COMMON I I |
0013 207-08268 120.000 SYS | 15.00000 1800.00] 38.50000 4620.00] 40.00000 4800.00
SUBGRADE TREATMENT, TYPE IV | | |
0014 306-08432 331.000 SYS | 10.00000 3310.00] 19.36000 6408.16| 7.20000 2383.20
MILLING, APPROACH I | |
0015 406-05521 815.000 SYS | 0.30000 244.50] 0.40000 326.00] 0.50000 407.50
ASPHALT FOR TACK COAT I I |
0016 605-06120 173.000 LFT | 27.50000 4757.50] 22.00000 3806.00] 35.00000 6055 .00
CURB, CONCRETE I | |
0017 610-07488 110.000 TON | 140.00000 15400.00] 137.50000 15125.00] 140.00000 15400.00
HMA FOR APPROACHES, TYPE C I I |
0018 621-06574 323.000 SYS | 6.00000 1938.00] 6.05000 1954_15] 6.00000 1938.00
| | |



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -3
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1675187 IC 3 ) 74-2851603
|ERBER & MILLIGAN CONSTR. CO. |HUMMEL ELECTRIC, INC. |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 715-05596 15.000 LFT | 65.00000 975.00] 168.30000 2524 .50] 170.00000 2550.00
PIPE EXTENSION, CIRCULAR, 18 IN. | | |
0020 715-46010 1.000 EACH | 300.00000 300.00] 753.50000 753.50] 750.00000 750.00
PIPE END SECTION, 18 IN. I | |
0021 801-03290 4.000 EACH | 180.00000 720.00] 165.00000 660.00] 250.00000 1000.00
CONSTRUCTION SIGN, C | | |
0022 801-06640 5.000 EACH | 160.00000 800.00] 143.00000 715.00] 200.00000 1000.00
CONSTRUCTION SIGN, A I | |
0023 801-06710 5.000 DAY | 15.00000 75.00] 25.00000 125.00] 35.00000 175.00
FLASHING ARROW SIGN I I |
0024 801-06775 LUMP | 7500.00000 7500.00]  11125.00000 11125.00]  15500.00000 15500.00
MAINTAINING TRAFFIC I | |
0025 801-07215 28.000 DAY | 100.00000 2800.00] 125.00000 3500.00] 100.00000 2800.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0026 802-05701 20.000 LFT | 20.00000 400.00] 14.40000 288.00] 12.00000 240.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0027 802-05702 40.000 LFT | 15.00000 600.00]| 12.50000 500.00] 10.00000 400.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0028 802-76025 11.250 SFT | 2400000 270.00] 18.00000 202.50] 13.50000 151.88
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0029 802-76035 18.000 SFT | 2400000 432.00] 21.60000 388.80] 14.50000 261.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0030 802-76045 43.500 SFT | 2400000 1044_00] 2400000 1044 _00] 17.10000 743.85
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0031 804-06771 2.000 EACH | 50.00000 100.00] 50.00000 100.00] 2400000 48.00
DELINEATOR POST, FLEXIBLE | I |
0032 805-01815 4.000 EACH | 2950.00000 11800.00] 1600.00000 6400.00] 1950.00000 7800.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0033 805-01842 9.000 EACH | 775.00000 6975.00] 720.00000 6480.00] 1000.00000 9000.00
HANDHOLE, SIGNAL I | |
0034 805-06592 1165.000 LFT | 18.75000 21843.75] 16.00000 18640.00] 18.00000 20970.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0035 805-06834 1.000 EACH |  13500.00000 13500.00] 9576.00000 9576.00]  13500.00000 13500.00
| | |
| | |

PHASE, TS2, TYPE 1



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -4
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1675187 IC 3 ) 74-2851603
|ERBER & MILLIGAN CONSTR. CO. |HUMMEL ELECTRIC, INC. |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 805-78205 6.000 EACH | 695.00000 4170.00] 720.00000 4320.00] 720.00000 4320.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0037 805-78415 3.000 EACH | 2600.00000 7800.00] 1500.00000 4500.00] 1550.00000 4650.00
SPAN, CATENARY, AND TETHER I I |
0038 805-78420 3.000 EACH | 225.00000 675.00] 250.00000 750.00] 350.00000 1050.00
DISCONNECT HANGER | I |
0039 805-78445 1.000 EACH | 650.00000 650.00] 500.00000 500.00] 550.00000 550.00
SIGNAL SERVICE I I |
0040 805-78467 70.000 LFT | 2.25000 157.50] 2.00000 140.00] 3.20000 224.00
SIGNAL CABLE, 3C 8GA. I I |
0041 805-78470 2085.000 LFT | 0.55000 1146.75] 0.40000 834.00] 0.30000 625.50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0042 805-78485 70.000 LFT | 1.75000 122.50] 1.44000 100.80] 2.00000 140.00
SIGNAL CABLE, 5C 14GA. I I |
0043 805-78490 670.000 LFT | 1.85000 1239.50] 1.80000 1206.00] 2.20000 1474.00
SIGNAL CABLE, 7C 14GA. I I |
0044 805-78510 1925.000 LFT | 1.85000 3561.25] 0.80000 1540.00] 1.80000 3465.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0045 805-78785 7.000 EACH | 650.00000 4550.00] 500.00000 3500.00] 580.00000 4060.00
SIGNAL DETECTOR HOUSING | | |
0046 805-78795 675.000 LFT | 7.25000 4893.75| 8.00000 5400.00]| 9.00000 6075.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0047 805-78925 1.000 EACH | 1500.00000 1500.00] 1000.00000 1000.00] 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0048 805-79020 LUMP | 8000.00000 8000.00]| 2500.00000 2500.00] 2500.00000 2500.00
TRAFFIC SIGNAL INSTALLATION | | |
0049 805-92504 4.000 EACH | 360.00000 1440.00] 300.00000 1200.00] 320.00000 1280.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0050 808-06703 500.000 LFT | 1.25000 625.00]| 1.10000 550.00] 1.00000 500.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0051 808-06705 290.000 LFT | 2.25000 652.50] 2.20000 638.00] 2.10000 609.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0052 808-06716 95.000 LFT | 1.00000 95.00] 1.10000 104.50] 1.10000 104.50
LINE, REMOVE I I |
0053 808-75245 210.000 LFT | 1.25000 262.50] 1.10000 231.00] 1.10000 231.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0054 808-75297 182.000 LFT | 5.50000 1001.00] 7.70000 1401._40] 6.00000 1092.00
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

10/25/07
371 -5

ROUTE : 111

CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-1675187 IC 3 ) 74-2851603
IERBER & MILLIGAN CONSTR. CO. |HUMMEL ELECTRIC, INC. IQUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-75320 1.000 EACH | 110.00000 110.00] 110.00000 110.00] 100.00000 100.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | I
0056 808-75325 1.000 EACH | 135.00000 135.00] 132.00000 132.00] 130.00000 130.00
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 166,358.50]| $ 167,851.00]| $ 176,752.43
------------------------------------------ A
CONTRACT TOTALS I $ 166,358.50] $ 167,851.00] $ 176,752.43




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -6
TABULATION OF BIDS
- 111
CALL ORDER : 371 CONTRACT ID : T -28727-B : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1262778 1C ) | )
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 NEW SIGNAL INSTALLATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 5.000 MOS
FIELD OFFICE, B

0003 105-09198 10.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 5.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 202-02278 108.000 LFT
CURB, CONCRETE, REMOVE

0011 202-74045 1.000 EACH
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV

0012 203-02000 115.000 CYS
EXCAVATION, COMMON

0013 207-08268 120.000 SYS
SUBGRADE TREATMENT, TYPE 1V

0014 306-08432 331.000 SYS
MILLING, APPROACH

0015 406-05521 815.000 SYS
ASPHALT FOR TACK COAT

0016 605-06120 173.000 LFT
CURB, CONCRETE

0017 610-07488 110.000 TON
HMA FOR APPROACHES, TYPE C

0018 621-06574 323.000 SYS

SODDING

6100.00000 6100.00:
2210.00000 llOS0.00I
420.00000 4200.00I
166.00000 830.00I
1.00000 1.00I
1.00000 1.00I
1.00000 1.00I

I

1.00000 1.00I
32750.00000 32750.00I
30.00000 3240.00I
60.00000 60.00I
89.00000 10235.00I
52.00000 6240.00I
9.93000 3286.83I
22.00000 17930.00I
36.00000 6228.00I
89.00000 9790.00I
6.75000 2180.25!



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -7
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1262778 1C ) | )
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 715-05596 15.000 LFT | 272.00000 4080.00] |
PIPE EXTENSION, CIRCULAR, 18 IN. | | |
0020 715-46010 1.000 EACH | 3640.00000 3640.00] |
PIPE END SECTION, 18 IN. I | |
0021 801-03290 4.000 EACH | 365.00000 1460.00] |
CONSTRUCTION SIGN, C | | |
0022 801-06640 5.000 EACH | 225.00000 1125.00] |
CONSTRUCTION SIGN, A I | |
0023 801-06710 5.000 DAY | 55.00000 275.00] |
FLASHING ARROW SIGN I I |
0024 801-06775 LUMP | 9840.00000 9840.00]| |
MAINTAINING TRAFFIC I | |
0025 801-07215 28.000 DAY | 150.00000 4200.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0026 802-05701 20.000 LFT | 15.00000 300.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0027 802-05702 40.000 LFT | 15.00000 600.00]| |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0028 802-76025 11.250 SFT | 18.00000 202.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0029 802-76035 18.000 SFT | 22.00000 396.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0030 802-76045 43.500 SFT | 25.00000 1087.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0031 804-06771 2.000 EACH | 63.00000 126.00] |
DELINEATOR POST, FLEXIBLE | I |
0032 805-01815 4.000 EACH | 234400000 9376.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0033 805-01842 9.000 EACH | 822.00000 7398.00] |
HANDHOLE, SIGNAL | | |
0034 805-06592 1165.000 LFT | 14.00000 16310.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0035 805-06834 1.000 EACH | 9886.00000 9886.00| |
| | |
| | |

PHASE, TS2, TYPE 1



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -8
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1262778 1C ) | )
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 805-78205 6.000 EACH | 880.00000 5280.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0037 805-78415 3.000 EACH | 144200000 4326.00] |
SPAN, CATENARY, AND TETHER I I |
0038 805-78420 3.000 EACH | 260.00000 780.00] |
DISCONNECT HANGER | I |
0039 805-78445 1.000 EACH | 682.00000 682.00] |
SIGNAL SERVICE I I |
0040 805-78467 70.000 LFT | 2.80000 196.00] |
SIGNAL CABLE, 3C 8GA. I I |
0041 805-78470 2085.000 LFT | 0.35000 729.75] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0042 805-78485 70.000 LFT | 1.56000 109.20] |
SIGNAL CABLE, 5C 14GA. I I |
0043 805-78490 670.000 LFT | 1.80000 1206.00] |
SIGNAL CABLE, 7C 14GA. I I |
0044 805-78510 1925.000 LFT | 0.80000 1540.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0045 805-78785 7.000 EACH | 635.00000 444500 |
SIGNAL DETECTOR HOUSING | | |
0046 805-78795 675.000 LFT | 8.25000 5568.75| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0047 805-78925 1.000 EACH | 955.00000 955.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0048 805-79020 LUMP | 4962.00000 4962.00]| |
TRAFFIC SIGNAL INSTALLATION | | |
0049 805-92504 4.000 EACH | 310.00000 1240.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0050 808-06703 500.000 LFT | 3.75000 1875.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0051 808-06705 290.000 LFT | 5.10000 1479.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0052 808-06716 95.000 LFT | 10.00000 950.00] |
LINE, REMOVE I I |
0053 808-75245 210.000 LFT | 3.75000 787.50] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0054 808-75297 182.000 LFT | 10.00000 1820.00] |
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/07
PAGE : 371 -9
TABULATION OF BIDS
ROUTE : 111
CALL ORDER : 371 CONTRACT ID : T -28727-B COUNTIES : FLOYD
LETTING DATE : 10/17/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1262778 1C ) 1C )
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-75320 1.000 EACH | 144.00000 144.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0056 808-75325 1.000 EACH | 310.00000 310.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 223,811.28]| $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 223,811.28] $ 0.00] $




